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SAMMAMISH PLATEAU WATER & SEWER DISTRICT 
KING COUNTY, WASHINGTON 

RESOLUTION NO. 

RESOLUTION OF THE BOARD OF COMMISSIONERS OF 
SAMMAMISH PLATEAU WATER AND SEWER DISTRICT, KING 
COUNTY, WASHINGTON, AUTHORIZING AND APPROVING THE 
FORM DISTRICT DEVELOPER EXTENSION AGREEMENT AND 
ASSOCIATED FEE SCHEDULE 

WHEREAS, parties desiring to undertake certain land use actions, such as 
subdivision of, development of, and construction upon real property within the 
Sammamish Plateau Water and Sewer District (“District”) requiring the extension of the 
District’s water and/or sewer utility systems have been required to do so by developer 
extension agreement with the District pursuant to Chapter 57.22 RCW; and 

WHEREAS, the District, by adoption of Resolution No. 4303 on December 2, 
2013 and by adoption of Resolution No. 4333 on April 7, 2014, updated, revised, 
amended, and readopted a form developer extension agreement and associated fee 
schedule, such Resolutions subsequently codified in Section 4.00.010; and 

WHEREAS, District staff now desires to revise the form developer extension 
agreement and associated fee schedule regarding the collection of General Facility 
Charges, clarification of the terms of developer extension agreement termination, and 
other clarifying language; now, therefore, 

BE IT RESOLVED, by the Board of Commissioners of Sammamish Plateau 
Water & Sewer District, King County, Washington, as follows:   

1. The developer extension agreement for constructing extensions to
the District’s water and sewer systems in the form attached hereto as
Exhibit “A” is hereby approved and adopted for use in the District effective
the date of the adoption of this resolution.

2. All District resolutions, codes, policies, and procedures, including
Resolution No. 4303 and 4333, are hereby superseded, rescinded and
modified to be in accordance with such amendment to the form developer
extension agreement.

3. This resolution and the forms, policies and procedures set forth
herein shall be effective the date set forth below.
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ADOPTED by the Board of Commissioners of Sammamish Plateau Water and 
Sewer District, King County, Washington, at a regular open public meeting held on the 
16th day of August 2021. 

Individual Commissioner’s 
Vote on this Resolution: 
Approved: 
Opposed: 
Abstained: 
Absent: 

Ryika Hooshangi, President and Commissioner 

Approved: 
Opposed: 
Abstained: 
Absent: 

Lloyd Warren, Vice President and Commissioner 

Approved: 
Opposed: 
Abstained: 
Absent: 

Mary Shustov, Secretary and Commissioner 

Approved: 
Opposed: 
Abstained: 
Absent: 

Tom Harman, Commissioner 

Approved: 
Opposed: 
Abstained: 
Absent: 

Nav Otal, Commissioner 
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Ryika Hooshangi (Aug 16, 2021 18:52 PDT)
Ryika Hooshangi

Lloyd Warren (Aug 16, 2021 18:56 PDT)
Lloyd Warren

Mary Shustov (Aug 16, 2021 19:06 PDT)

Nav Otal (Aug 16, 2021 19:06 PDT)
Nav Otal
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EXHIBIT A 

FORM DEVELOPER EXTENSION AGREEMENT 
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DEVELOPER EXTENSION 
AGREEMENT 

Extension 

Developer 

Date 
Water  Sewer 



  

  

 
 

SAMMAMISH PLATEAU WATER AND SEWER DISTRICT 
1510 – 228th Avenue SE 

Sammamish, Washington  98075 
Telephone Number: (425) 392-6256 Fax Number: (425) 391-5389 

www.spwater.org 
 

COMMISSIONERS 
Thomas C. Harman, Commissioner 

Mary Shustov, Commissioner 
Lloyd J. Warren, Commissioner 

Nav Otal, Commissioner 
Ryika Hooshangi, Commissioner 

 
GENERAL MANAGER 

John C. Krauss 
 

PLANNING ENGINEER 
Jay Regenstreif, P.E. 

 
ENGINEERING MANAGER 

Kyle Wong, P.E. 
 

ENGINEERING STAFF 
Jackson Dove, P.E. 

James E. Konigsfeld, P.E. 
Marius Eugenio, P.E. 

Mike Lillejord, Inspector 
Mack MacKenzie, Inspector 

Paul Rush, Inspector 
Jan McLean, Developer Extension Coordinator 

Karen Terrell, Administrative Assistant 
 
 

GIS STAFF 
Brett Angel 

Ariel Davidson 
 

ATTORNEY 
Eric Frimodt, Attorney 

Inslee, Best, Doezie, & Ryder, P.S. 
Skyline Tower – 10900 NE 4th St, Suite 1500 

Bellevue, Washington  98009-9016 
Telephone Number: (425) 455-1234 



Development Name:  _____________________________________________________ 
Water __________ and/or Sewer __________ 
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DISTRICT CHECKLIST 
 
Preliminary Fee Phase Date 

1.  Development Proposal Provided to District with Application and Application Fee ______ 

2.  Equivalent Residential Units (ERUs) Calculated ______ 

3.  District Check Compliance with Comprehensive Plans ______ 

4.  Determine if Project within Urban Growth Boundary (sewer) ______ 

5.  Determine Need for Special Agreements 
 Future Water or Sewer Connection Agreement 
 No-Protest Annexation Agreement 
 Future Services upon Subdivision 
 Future LFC Acknowledgement 
 Additional Future LFC Owing 
 Interim Sewer Amendment 
 Participation Agreement 
 Other  _______________________________________ 

______ 

6.  Developer Signs Developer Extension Agreement ______ 

7.  Pay Partial Preliminary/Certificate Fees and Development Services Deposit 
         Receipt #____ ______ 

8.  District Approves Extension Agreement by Resolution #______ ______ 

9.  Complete Certificate of Water and/or Sewer Availability if required ______ 

10.  Provide Certificate(s) & Signed Agreement to Developer ______ 

11.  District Records Notice of DEA on Property included in DEA ______ 

======================================================================= 
Design Phase  Date 

12.  Developer Engineer Identified 
 Submit Public Information Request for surrounding facilities as-built drawings 
 Submit draft Preliminary Plat, Road/Storm/Grading Plan for District review 

 
______ 
______ 

13.  Developer Executes Application for or Waiver of Reimbursement Agreement ______ 
14.  Pre-Design Meeting ______ 
15.  Board of Commissioners Approves Participation Agreement ______ 

16.  District and Developer Execute Participation Agreement ______ 

17.  Developer Submits Design Drawings (3 sets) and Preliminary Estimate of Construction 
Cost to District 

 
______ 

18.  District Sends Notification to Benefited Property(ies) for Reimbursement Agreement ______ 
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  Date 

19.  Remaining General Facility Charges are due prior to District approval of plans for 
construction, prior to installation of water meters and/or sale of side sewer 
permit(s), or prior to Final Acceptance if no construction is required 

 
 

______ 

20.  Reevaluate ERU Calculations ______ 

21.  Pay Remaining General Facility Charges    Receipt #____ ______ 

22.  Final Plan Approved/Mylars Signed by District ______ 

23.  Mylars Returned to Engineer ______ 

24.  Most Current District Standards Provided to Developer Engineer for Inclusion with 
Copies of Construction Drawings ______ 

25.  Developer Provides District Plan Sets # ______ 
 a.  PDF of Signed Construction Plans for input to GIS Electronic 
 b.  Developer Extension File 1 (Full-size w/standards) 
      Developer Extension File 1 (11”x17” w/standards) 
 c.  In house copy/Flat File 1 (Full-size w/standards) 
 d.  Inspectors  1 (Full-size w/standards) 
 e.  Permits/Approvals (Full-size Drawings) 
  1) Right of Way – Water (half-size for City of Sammamish) Electronic, 2 (11”x17”) 
  2) Right of Way – Sewer (half-size for City of Sammamish) Electronic, 2 (11”x17”) 
  3) King County DNR - Sewer Electronic 
  4) DOH - Water 1 (if not exempt) 
  5) City of Sammamish or Issaquah Electronic 
  6) Other - ___________________  

*Note:  All other permits are the responsibility of the Developer 
26.  Permit/Approval Applications 

 a.  Right of Way - Water Sent _____ Approved ______ 
 b.  Right of Way - Sewer Sent _____ Approved ______ 
 c.  King County DNR - Sewer Sent _____ Approved ______ 
 d.  DOH - Water if not exempt Sent _____ Approved ______ 
 e.  King County Special Use Permit Sent _____ Approved ______ 
 f.  Other - ____________________ Sent _____ Approved ______ 

27.  SEPA Checklist (required for pipe > 8”) 
 a.  Submit draft checklist for District review 
 b.  Determination 
 c.  Notice of Action 

 
______ 
______ 
______ 

======================================================================= 
Preconstruction Phase  Date 

28.  Offsite Easements Acquired by Developer and Provided to District ______ 

29.  Copy of Clearing and Grading Permit Provided to District by Developer (if Project not in 
Right-of-Way) ______ 

30.  Materials and Equipment Submittals Provided to District (3 copies) ______ 

31.  Certificate of Insurance including Endorsements Provided to District ______ 

32.  Submit Copy of Itemized Water/Sewer Construction Bid for Cost Verification ______ 

33.  Performance Guarantee Provided to District  ______ 
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  Date 
34.  Preconstruction Conference at District Office  ______ 

35.  Right-of-Way Preconstruction Conference at Job Site ______ 
 
Construction/Final Acceptance Phase  Date 

36.  Minimum 48 Hour Notice to District of Construction Start ______ 

37.  Construction, with Inspection by the District ______ 

38.  Contractor Performs Jetting and CCTVing of Project’s Sewer System with District 
Inspection to confirm proper sewer installation ______ 

39.  Developer Performs Final Paving or Submits “Agreement for System Use Prior to Final 
Lift of Asphalt” for District Approval ______ 

40.  Contractor Performs Jetting of Project’s Sewer System with District Inspection ______ 

41.  Contractor Declares Construction Complete and District Acknowledges Declaration ______ 

42.  Surveyor Surveys Final As-built Locations of all Facilities and Developer Engineer 
Prepares/Submits Point-Plot Map Superimposed on District-approved Construction 
Drawings, together with Contractor Markups and 2 Sets of Draft As-built Plans with the 
Electronic AutoCAD files ______ 

43.  District Inspector Reviews Point-Plot Drawings, Draft As-Built Plans, and Contractor’s 
Field Notes, and Performs Field Check ______ 

44.  Contractor Requests Final Punchlist Inspection ______ 

45.  District Inspector Prepares Punchlist ______ 

46.  Punchlist Inspection Approved by District = Construction Final _____* 

47.  District Engineer Reviews/Returns Draft As-Built Plans to Developer Engineer for 
Revisions ______ 

48.  Developer Engineer submits 2 sets of Revised, Unsigned As-Built Plans ______ 

49.  District Engineer Reviews Final As-Built Plans and Requests Mylars ______ 

50.  As-Built Drawings 
 Developer Engineer Submits to District: 

a. Mylars with As-Built revisions for District signature                                                    
b. District returns signed As-Built mylars for reproduction 
c. Developer Engineer Returns to District 

1) 3 sets of full-size As-Built Drawings w/o District standards 
2) 1 set of full-size As-Builts Drawings with District standards(23-Month) 
3) 1 set 11”x17” As-Builts Drawings w/o District standards 
4) As-Built AutoCAD files including point-plot files 
5) Scanned (.PDF) Files 
 
______  

 
 
_____* 
_____* 
 
_____* 
_____* 
_____* 
_____* 
_____* 
 
 

51.  District Enters As-built Drawings into Geographic Information System ______ 
52.  District Inspector Inputs Data into Asset Management System ______ 
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  Date 
53.  Easements Provided to District for Recording Water 

  Sewer  
_____* 
_____* 

54.  District Records Easements with King County _____ 

55.  Copy of Development Documents to be Recorded with County Provided to District 
 a.  Verify Easement Locations 
 b.  Verify Easement Restrictions 

 
_____* 
_____* 

56.  Bill(s) of Sale Provided to District Water 
  Sewer  

_____* 
_____* 

57.  Developer Provides Final Cost Summary for Construction of Water and/or Sewer 
Facilities _____* 

58.  Developer Provides Copy of Recorded Development Documents  _____# 

59.  Developer Submits Executed Reimbursement Agreement if Appropriate ______ 

60.  District Processes Reimbursement Agreement ______ 

61.  Reevaluate ERU Calculations ______ 

62.  Calculate Final Acceptance Fees ______ 

63.  District Checks for Unpaid Invoices Owing for District Expenses  ______ 

64.  Payment of Final Acceptance Fees Receipt #_______ _____* 

65.  Maintenance Guarantee Provided to District _____* 

66.  Backflow Prevention Assembly Test Report(s) Provided to District _____* 

67.  IN NORTH SEWER SERVICE AREA, VERIFY SEWER CAPACITY AVAILABLE 
Letter to Health Department, King County and/or City Stating District Acceptance 

______ 

68.  District Prepares Meter Page ______ 

69.  District Prepares DOH “Completion Report” ______ 
 
*  Indicates Items required for Final Acceptance of the Developer Extension Agreement by the District.  

The Date of Final Acceptance is the Date that the last item required was received.  The Maintenance 
Guarantee is to be in force for at least two years from the Date of Final Acceptance. 

 
     Date 

70.  Approved System Use Prior to Final Asphalt Lift   
If YES, Maintenance Guarantee is in effect until 2 years AFTER 
District Final Inspection and Acceptance Following the Final Lift 
of Asphalt. 

This means the Maintenance Guarantee will be in effect for a period longer than 24 
months on the entire system. 

YES/NO 

71.  Resolution Accepting Extension(s) Adopted by the Board ______ 

72.  Determine Final ERUs and Include in Final Resolution ______ 
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Two- Year Post Acceptance Warranty Phase  Date 

73.  District Accepts Meter and Side Sewer Applications ______ 

74.  District Releases Performance Guarantee ______ 

====================================================================== 
23-Month Inspection Phase  

75.  Developer Performs Jetting of Project Sewer System Immediately Prior to 23-month 
Inspection ______# 

76.  District Performs 23-Month Inspection ______ 

77.  District Provides Punchlist of Inspection to Developer ______ 

78.  Correction of Punchlist Items by Developer ______# 

79.  Current Backflow Prevention Assembly Test Report(s) provided to District ______# 

80.  District Checks for Unpaid Invoices by Developer  ______# 

81.  District releases Maintenance Guarantee ______ 

82.  District Refunds Development Services Deposit ______ 
 
# Indicates items required for the release of the Maintenance Guarantee and refund of Development 
Services Deposit. 
 
======================================================================= 
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GENERAL PROVISIONS WATER AND SEWER 
 
WS-1 DEFINITIONS 

(a) "Contractor" means the person or firms employed by the Developer to do any part of the work, 
all of who shall be considered agents of the Developer. 

(b) "Design" means the preparation of the Plans for the extension to the District's water distribution 
and/or sewer collection system. 

(c) "Developer" means the party(s) entering into this Agreement with the District, including the 
Owner(s) and the Owner’s Agent(s) (if applicable), as defined herein. 

(d) “Development Services Deposit” means the funds paid as a retainer for District expenses until 
the completion of the maintenance period following final acceptance of the Developer 
Extension Agreement. 

(e) “Development Services Fee” means the expenses billed to the Developer for work done by or 
for the District in conjunction with the Project, billed on a Time and Materials basis. 

(f) "District" means Sammamish Plateau Water and Sewer District, its authorized representatives, 
and the District Engineer. 

(g) "District Engineer" means the District Engineering Staff or the engineering firm, and that firm's 
representatives, which may be retained and assigned by the District Board of Commissioners 
to act as the Engineer for the work to be performed under this agreement. 

(h) “Extension” means the water and/or sewer lines and appurtenances to be constructed and 
installed through Developer’s performance of this developer extension agreement. 

(i) "Inspection" means the District examination of the Work wherever it is in preparation or 
progress, and reasonable tests of the work. 

(j) "Otherwise Specified" or "As Specified" means the directions contained in the Plans, Special 
Specifications, if any and otherwise as given by the District incident to the performance of the 
work other than in these General Specifications. 

(k) “Owner” means the fee owner of the real property benefited by the proposed extension of the 
District's water distribution and/or sewer collection system. 

(l) “Owner’s Agent(s)” means a party, firm, or entity that, by agreement with the Owner, is 
developing the real property, which is the subject of and to be benefited by the proposed 
extension to the District's water distribution and/or sewer collection system. 

(m) "Plans" means drawings, lists, notes and instructions, including reproductions thereof, of the 
work to be done as an extension to the District's water distribution and/or sewer collection 
system, prepared or approved by the District's Engineers. 
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(n) "Project" means the subdivision, plat, short plat, commercial development, multi-family 
development, building or other facility or improvement for which the extension of the water 
and/or sewer system is being undertaken. 

(o) “Project Agent” means a party or firm, on behalf of the Developer, that facilitates the Project 
through the Developer Extension process. 

(p) "Project Engineer" (also known as “Developer’s Engineer) means the engineering firm, and 
that firm's representatives, retained by Developer, to design and prepare the Plans for the work 
to be performed under this agreement in accordance with District specifications. 

(q) “Real Property” means the property(ies) owned by the Developer, and/or other owners for 
whom the Developer is acting as agent, for which the Extension is being installed. 

(r) "Specifications" means the directions, provisions, standards and requirements established by 
the District's Engineers for the performance of the work and for the quantity and quality of 
materials. 

(s) "Work" means the labor, materials, superintending, equipment, transportation, supplies and 
other facilities necessary or convenient to the completion of the proposed extension described 
in the application contained herein. 

 
WS-2 PURPOSE 
 
Sammamish Plateau Water and Sewer District, as a municipal corporation, has a responsibility to the 
public to insure that water and sewer mains laid on public streets or easements are constructed in 
accordance with currently accepted standards for public work.  The requirements imposed upon 
Developers by these regulations are not arbitrary, but are intended by the District as a contract with 
the Developer, incorporating minimum standards which are prerequisite to acceptance of the work by 
the District as a part of its water and sewer systems.  Privately constructed extensions will not be 
permitted thereto unless the work is performed and paid for in accordance with these regulations. 
 
WS-3 DEVELOPER TO BE INFORMED 
 
The Developer is expected to be fully informed regarding the nature, quality and extent of the work to 
be done, and if in doubt, to secure specific instructions from the District. 
 
WS-4 NO THIRD PERSON SHALL HAVE ANY RIGHTS HEREUNDER 
 
This agreement is made entirely for the benefit of the District and the Developer and successors in 
interest and no third person or party shall have any rights hereunder whether by agency or as a third-
party beneficiary or otherwise. 
 
WS-5 AUTHORITY OF PROJECT ENGINEER 
 
The Developer shall have the right to select its own engineer to design and prepare the Plans.  The 
Project Engineer shall only have authority to design and prepare the Plans for the extension to the 
District's water distribution and/or sewer collection system.  Design work shall be in accordance with 
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prudent engineering practice and all applicable governmental regulations and laws.  The Plans shall 
conform in all respects to District specifications and must be approved by the District Engineer prior 
to commencement of work.  The District shall have the sole right to approve or reject the Plans or 
require changes to be made to them.  Failure of the District to require changes in the Plans prior to 
approval of them shall not be deemed a waiver of the District's right to require such changes in the 
Plans as the District may deem necessary during the course of Work.  It is the responsibility of the 
Developer to ensure that the Plans prepared by Project Engineer conform in all respects to District 
Specifications.  Failure by the District to discover errors, omissions or discrepancies in the Plans shall 
not relieve the Developer of this responsibility. 
 
WS-6 SELECTION OF PROJECT ENGINEER 
 
At the time of Developer's payment of Development Services Fees to the District, the Developer shall 
notify the District in writing of the person or firm proposed to do the Design.  The Developer shall not 
employ any person or firm for any part of the Design work that the District may object to as 
incompetent, unfit or irresponsible.   
 
WS-7 AUTHORITY OF DISTRICT 
 
The District shall have authority to approve, reject or require changes in Plans prepared by Project 
Engineer.  The District shall also have authority to require such changes in the Plans as the District 
may deem necessary during the course of work.  The District shall have general supervision and 
direction of work and shall have authority to stop work whenever, in the opinion of the District, the 
work stoppage shall be necessary to insure compliance with the approved Plans and Specifications.  
The District shall have authority to reject work and materials that do not conform to the approved 
Plans and Specifications and permit requirements and to decide questions that may arise in the 
execution of the work. 
 
Failure or omission on the part of the District to reject unsuitable, inferior or defective work shall not 
release the Developer or Developer's bond from performing work in accordance with this contract.  
District representatives have no authority to waive the obligation of the Developer to perform work in 
accordance with this contract. 
 
WS-8 OWNERSHIP OF PLANS 
 
All Plans and Specifications prepared by the Project Engineer and submitted to the District as a 
condition of this contract shall be owned by and be the property of the District.  The Project Engineer 
agrees to assign all ownership and use rights to the Plans and Specifications to the District. 
 
WS-9 SPECIFICATIONS INCORPORATED BY REFERENCE 
 
Where federal, AWWA, ASTM, WASHDOT/APWA, King County, City of Sammamish, City of 
Issaquah, District or any other standard specifications are referenced to or included by reference 
herein, the latest issue and/or amendment thereto published at the date of approval of the Drawings by 
the District shall be incorporated in the contract by said reference as if set forth herein in full.  Should 
a conflict exist between the approved design drawings and any standard specifications or details 
referenced herein, the approved design drawings shall prevail. 
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WS-10 PERMITS 
 
The Developer shall not begin work until all necessary permits have been issued by the appropriate 
public authority.  The Developer shall reimburse the District for all costs incurred by the District for 
permits, inspection fees and other charges imposed by any public authority because of the work.  The 
Developer shall comply with the requirements of all permits issued for the work. 
WS-11 PERFORMANCE GUARANTEE 
 
Developer shall provide District with a Performance Guarantee, of a type and form (Cash, Performance 
Bond, Letter of Credit) as determined by the District in its sole discretion, to guarantee the completion 
of the construction of the facilities.  It shall be provided prior to the time of the Preconstruction 
Meeting and shall run until such time as the District has; 1) accepted the work, including final 
inspection and acceptance in the field, and receipt of as-built drawings, Bill of Sale, fees owing to the 
District, and Maintenance Guarantee or 2) otherwise agreed to release the Performance Guarantee 
pursuant to Paragraph WS-55 "Developer Extension Termination".  The Performance Guarantee shall 
be in the amount of the cost of installation of facilities covered under the Developer Extension 
Agreement.  Such amount shall be determined by the Engineer's estimated cost of the extension or the 
Contractor bid price at the election of the District. 
 
WS-12 LIABILITY INSURANCE 
 
The Developer shall procure commercial general liability, automobile liability, excess/umbrella 
liability, and workers compensation insurance on an occurrence basis against liability to the developer, 
the District, the District Engineer and the District employees for negligent injury to person or property 
related in any way to the performance of this Agreement and/or resulting from performance, 
supervision, or inspection of the work.  The District shall be named as an additional insured/certificate 
holder under such policy.  Proof of the existence of such insurance shall be provided to the District by 
original certificate of insurance and endorsements in the form attached hereto.  The minimum limits 
of coverage shall be as follows: 
 

1. Commercial General Liability 
• $2,000,000 each occurrence Bodily Injury and Property Damage 
• $2,000,000 General Aggregate 
• Employees and Volunteers as Additional Insured for both on-going and completed operations 
• Premises and operations 
• Broad form property damage including underground, explosion and collapse hazards (XCU) 
• Products completed operations (through guaranty period) 
• Blanket contractual 
• Subcontractors 
• Personal Injury with employee exclusion deleted 
• Employers liability (Stop gap) 

 
2. Automobile Liability 

• $2,000,000 per accident Bodily Injury and Property Liability covering: 
o Any owned automobile 
o Hired automobiles 
o Non-owned automobile 
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3. Umbrella Liability 

• $2,000,000 per occurrence 
• $2,000,000 aggregate 

 
 4. Workers Compensation and Employers’ Liability 

• $2,000,000 per occurrence 
• $2,000,000 aggregate 

WS-13 INDEMNITY 
 
The Developer shall indemnify, defend and hold the District and all its representatives harmless from 
and against all losses and claims, demands, payments, suits, actions, recoveries and judgments of every 
nature and description brought or recovered against the District by reason of the act or omission of the 
Developer, Developer's agents or employees, in the performance of the work, and for any cost or 
expense incurred by the District in connection therewith, including overhead expense, legal expense, 
attorney's fees and costs attributable thereto; and if suit in respect to the foregoing is filed, the 
Developer shall appear and defend the same at its own cost and expense, and if judgment is rendered 
or settlement made requiring payment of damages by the District, the Developer shall pay the same. 
 
WS-14 NO DISCRIMINATION IN EMPLOYMENT 
 
In connection with the performance of work, the Developer and Contractor shall comply with all 
federal, state and local codes, statutes and ordinances prohibiting employment discrimination. 
 
WS-15 NOTICE OF DEVELOPER EXTENSION AGREEMENT 
 
District shall have the right to record notice of the Developer Extension Agreement on the Real 
Property which is the subject of this Developer Extension Agreement. The Notice will be recorded 
with the King County Recorder’s Office. 
 
WS-16 GOVERNING LAWS 
 
This agreement shall be construed and enforced in accordance with, and the validity and performance 
hereof shall be governed by the laws of the State of Washington.  Any suit to enforce the provisions 
of the agreement shall be brought in King County, Washington, Superior Court. 
 
WS-17 ROYALTIES AND PATENTS 
 
Developers shall pay all royalties and license fees and defend all suits or claims for infringement of 
any patent rights and shall hold the District harmless on account thereof, except the District shall be 
responsible for all such loss if a particular process or the product of a particular manufacturer is 
specified by the District, unless the Developer or Developer's Contractor has information that the 
process or article is an infringement of a patent and fails to promptly notify the District thereof in 
writing. 
 
WS-18 CONTRACTORS 
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At least five (5) days prior to the start of work by any person or firm, the Developer shall notify the 
District in writing of the name of the person or firm proposed to do the work and shall not employ any 
person or firm for any part of the work that the District may object to as incompetent, unfit, or 
irresponsible.  Nothing contained in this agreement shall create any contractual rights between the 
District and any person or firm employed to do the work. 
 
 
WS-19 EXISTING UTILITIES OR OBSTRUCTIONS 
 
Existing utilities and obstructions shall be shown on the Plans so far as known to the Project Engineer 
responsible for the preparation of the Design, but may have been obtained from old drawings or 
verbally from persons connected with a particular utility.  Such information is not guaranteed but is 
made available to the Developer for such value as it may have.  Incompleteness or errors in this 
information shall not be the cause of claim against the District nor shall it relieve the Developer of 
responsibility for repairing any damage Developer's activities may cause to such utilities.  The 
Developer shall reimburse the District for damage to the property of the District or damage to the 
property of others for which the District is liable, caused by the Developer and for other expense, 
including attorney’s fees and court costs incurred by the District because of such damage.  Whenever 
the Contractor fails to repair or restore existing improvements damaged by Contractor's operators 
within 72 hours of notice from the District to effect such repair and restoration, the District may order 
said work done by others and all costs incurred shall be paid by the Developer.  The District 
recommends the use of One-Call for underground utility locations, of which the telephone number is 
available at the District Office. 
 
WS-20 MATERIALS AND EQUIPMENT SUBMITTAL 
 
The Developer shall submit three (3) copies of the materials and equipment submittal with the District 
no later than ten (10) calendar days prior to the beginning of construction, including the quantity, 
manufacturer, model number and technical specifications, if applicable, of material and equipment to 
be installed as part of the work.  The submittal shall include the manufacturers' information (“catalog 
cuts”) for specified material and equipment, including information on operation and maintenance of 
the material and equipment.  Information shall be furnished to the District in three (3) separate, labeled 
binders.  The District shall have the right to reject materials and equipment which, in the District's 
opinion, do not conform to District Specifications and the approved Plans.  Failure of the District to 
reject materials and equipment at the time the list is filed shall not be deemed a waiver of the District's 
right to reject such materials or equipment at a later time. 
 
WS-21 GUARANTEE BY MANUFACTURER 
 
If requested by the District or the District Engineer, a written guarantee made by the manufacturer of 
any materials to be incorporated into the work shall be furnished, guaranteeing to the District that such 
materials shall conform to District Specifications and the Specifications otherwise applying to the 
work. 
 
WS-22 DETERMINATION OF "OR EQUAL" 
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The District shall be the sole and final judge whether pipe, supplies, materials, and other components 
or equipment qualify as "or equal" substitutions under the Plans and Specifications. 
 
WS-23 DEVELOPER'S SUPERVISION 
 
The Developer shall keep on the work, during its progress, a competent supervisor who shall represent 
the Developer during Developer's absence, and to whom instructions may be given as though to the 
Developer.  The Supervisor shall make themselves familiar with the terms and conditions of this 
Developer Extension Agreement, the Plans and Specifications and shall promptly report to the District 
any error, inconsistency or omission which they may discover. 
 
WS-24 COMPLIANCE WITH PUBLIC AUTHORITY 
 
The work shall be done in accordance with regulations of each public authority, including the local, 
county, state and federal agencies that may have jurisdiction over the manner and quality of 
performance of the work.  The public shall not be inconvenienced unnecessarily in its use of the public 
streets.  The Developer shall enforce discipline and good order among its employees and shall not 
employ on the work any unfit person or anyone not skilled in the work assigned to them.  Employees 
or agents of the Developer, who may impair the quality of the construction, shall be removed from the 
work upon the written request of the District.  
 
All construction in public roads or rights-of-way shall be done in accordance with the standards and 
requirements of the governmental agency having jurisdiction, and in accordance with requirements of 
the franchise or permit therefore.  The Developer and Contractor shall be responsible to ascertain these 
requirements. 
 
WS-25 OMISSIONS AND DISCREPANCIES 
 
Minor items of work or materials omitted from Plans and Specifications, but clearly inferable from 
the same and which are called for by accepted good practice, shall be provided and/or performed by 
the Developer as part of the construction.  In case of doubt, the District shall be consulted and its 
decision shall be determinative.   
 
The Developer shall carefully study and compare all drawings, specifications, and other constructions 
and shall report in writing to the District any error, inconsistency or omission.  If in the course of 
construction any discrepancies between the drawings and the physical condition of the site are found 
the Developer shall notify the District immediately in writing.  Any work done after such discovery 
and before District approved changes to the Plans and Specifications will be done at the Developer's 
risk. 
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WS-26 USE OF COMPLETED PORTIONS 
 
The District shall have the right to take possession of and use any completed or partially completed 
portions of the work although the time may not have expired for completing the entire work, and this 
shall not be deemed acceptance of any of the work.  However, the District is not obligated to supply 
service to the Developer's property until all work and the requirements of the Developer Extension 
Agreement are completed and the Developer Extension Agreement is granted Final Acceptance by the 
District. 
 
WS-27 POINTS AND INSTRUCTIONS 
 
The Developer shall provide all property corners, and street and easement centerline stakes, and shall 
provide reasonable and necessary opportunities and facilities for setting points and making 
measurements.  The Developer shall not proceed until they have made timely request of the District 
for, and have received, such points and instructions as may be necessary as the work progresses.  The 
work shall be done in strict conformity with such points and instructions.  The Developer shall 
carefully preserve bench marks, reference points and stakes, and, in case of destruction, shall be 
charged for any resulting expense such as the cost of restaking and shall be responsible for any errors 
that may be caused by their absence or disturbance. 
 
WS-28 STAKING OF WORK 
 
The Developer shall be responsible for providing the Contractor with survey staking necessary to 
install the work as shown on the plans.  The survey staking shall be performed by persons skilled in 
the practice. 
 
WS-29 USE OF WATER 
 
The Developer shall be charged, pursuant to District resolution, for all water used in construction, 
street cleaning or other use. The cost of water used for flushing the water mains and/or for jetting the 
sewer mains during construction is included in the Development Services Fee that is incorporated in 
this Agreement.  If repeated flushing/jetting of the main(s) is necessary and the District determines the 
flushing/jetting is beyond that covered by the fees referenced above, the Developer shall be charged 
for the water use not covered by the Development Services Fee. 
 
WS-30 INSPECTION AND TESTS 
 
All work shall be subject to full-time inspection by the District.  The District shall at all times have 
access to the work wherever it is in preparation or progress, and the Developer shall provide proper 
facilities for such access and inspection.  The Developer shall make reasonable tests of the work at the 
Developer's expense upon the District's request.  Whenever work must be specially tested or inspected 
for compliance with public regulations, or with the Plans and Specifications, the Developer shall give 
the District reasonable notice of the readiness of the work for such test or inspection.  The District will 
attempt to make inspections within 24 hours of notification by the Developer.  Work shall not be 
covered up without consent of the District, and if it should be covered without such consent, it must 
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be uncovered for inspection at the Developer's expense if requested by the District.  Such inspections 
and test shall not relieve the Developer of any of the responsibilities under this Agreement. 
 
WS-31 PLANS AND SPECIFICATIONS ACCESSIBLE 
 
The Developer shall have one copy of the Approved Plans and Specifications constantly accessible on 
the job. 
 
WS-32 QUALITY OF MATERIALS AND WORKMANSHIP 
 
Unless otherwise specified, all materials shall be new, and workmanship and materials shall be of the 
highest quality commonly used.  The Developer shall, if required, furnish satisfactory evidence as to 
the kind and quality of materials. 
 
WS-33 SAFETY 
 
The Developer and Developer's Contractor will be solely and completely responsible for conditions 
of the job site, including safety of all persons and property during the performance of the work.  This 
requirement will apply continuously and not be limited to normal working hours.   
 
The duty of the District to conduct construction review of the Contractor's performance is not intended 
to include review of the adequacy of the Contractor's safety measures in, on or near the construction 
site. 
 
WS-34 SANITATION 
 
Necessary sanitation convenience for the use of workmen on the job, properly excluded from public 
observation, shall be provided and maintained during the performance of the work. 
 
WS-35 SERVICE INTERRUPTIONS 
 
The Developer shall notify the District at least five (5) working days before an interruption of service 
is scheduled to occur.  The District will notify persons whose service will be interrupted due to the 
work covered herein.  Service interruptions shall not be scheduled on Friday.   
 
WS-36 ACCESS 
 
Bridging shall be provided across private driveways and roadways during the period when trenches 
are open to avoid interference with normal traffic flow. 
 
WS-37 PUBLIC HAZARD OR INCONVENIENCE 
 
If the performance of the work should result in hazard or substantial inconvenience to the public, the 
District may correct the same, if in the opinion of the District, the correction is necessary.  The 
Developer shall, on request, reimburse the District for the expense incurred.  The Developer shall also 
reimburse the District for the expense incurred in complying with any order of public authority 
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lawfully made with respect to the work during the performance of the work or within one year after 
final acceptance of the same. 
 
WS-38 TRAFFIC MAINTENANCE AND PROTECTION 
 
All work shall be performed with due regard for the safety and convenience of the public and so that 
interference with automotive and pedestrian traffic will be minimized.  Flagging personnel, barricades, 
signs and traffic control furnished or provided shall conform to the standards established in the latest 
edition of the Manual on Uniform Traffic Control Devices.  The District may require the construction 
of two-way vehicular bridges of approved construction on important streets.  Where detours are built, 
they shall be graded and maintained to the satisfaction of the District.  Soft shoulders shall be plainly 
marked to warn motorists.  Access shall be provided to cross cut roads and driveways as directed by 
the District. 
 
Where construction has been completed or is in progress in existing streets, the streets shall be graded 
and maintained to the satisfaction of the District.  No detours for foot traffic shall be more than one 
block in length and where crossing trenches, detours shall be provided with adequate footbridges with 
handrails.  At least one half of existing streets shall be left open for traffic and emergency vehicles at 
all times. 
 
WS-39 CONFINEMENT OF CONTRACTOR'S OPERATIONS 
 
The Contractor shall confine construction activities within the property of the Developer and the limits 
of easements and construction permits outside of the Developer's property.  All work on easements 
and permit areas outside the Developer's property shall be performed in strict compliance with the 
provisions of the easement or permit, with which provisions the Contractor shall be familiar.  Any 
damage to property or persons from any encroachment beyond these limits shall be the responsibility 
of the Developer.  Equipment and materials storage shall be confined to the Developer's property.  
Pipe strung on public right-of-way shall be placed a safe distance from any traveled road in such 
manner as to avoid accidental rolling onto the road.  No driveways shall be blocked.  Lighted 
barricades in an adequate number and locations, pursuant to state, county and local regulations, shall 
be provided. 
 
WS-40 PROTECTION OF WORK AND PROPERTY 
 
The Developer shall exercise due care to protect property and the work addressed by this agreement.  
The Developer shall be solely responsible for any loss or damage to property or the work herein 
occurring prior to the completion of and final acceptance of the work by the District. 
 
WS-41 OTHER WORK 
 
The District has the right to let other contracts for other work that may affect the work hereunder.  
Other persons performing such other work shall be afforded reasonable opportunity for introduction 
and storage of their materials and execution of their work.  The work hereunder and such other work 
shall be properly coordinated and connected.  If any of the work hereunder depends on the proper 
execution of the work of other persons, the Developer shall inspect and promptly notify the District in 
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writing of any defects in such other work which render it unsuitable for the execution of the work 
hereunder.  The Developer's failure to inspect and notify the District shall constitute acceptance of the 
other work as suitable. 
 
The District is not obligated to provide service to the Developer's property if the other work has not 
been completed and accepted by the District and is necessary to provide service to the Developer's 
property.   
 
Where the Developer and others are working in the same area, the District will attempt to coordinate 
such work for its harmonious and timely completion.  
 
WS-42 PAVEMENT REMOVAL 
 
Removal of existing paving in public roads shall be done in accordance with the governing agency's 
requirements and in private property shall be precut to one foot wider than the trench shoulder line 
and to a neat vertical edge. 
 
WS-43 CLEANUP 
 
The construction site shall be kept clean during the progress of the work.  Before the work shall be 
considered complete, the Developer shall clean out ditches that may have been filled during the work, 
replace damaged surfacing, remove surplus materials and trash and dispose of brush, repair all 
damages, and otherwise leave the job in a neat, orderly and workmanlike condition.  Dust control shall 
be provided during the progress of the work and during cleanup.  The Contractor shall keep existing 
roads and streets adjacent to or within the limits of the project open to and maintained in a good and 
safe condition for traffic at all times.  The Contractor shall remove, on a daily basis, any deposits or 
debris that may have accumulated on the roadway surface as a result of construction operations.  
Removal shall be performed on a more frequent basis should the District determine that such removal 
is necessary.  Any damage resulting from the Contractor's operation shall be repaired by the Contractor 
at no expense to the Owner or District. 
 
WS-44 FINAL INSPECTION AND ACCEPTANCE 
 
All material and completed work are subject to final inspection by the District, which shall have the 
right to subject any portion thereof to such tests as in the opinion of the District shall be necessary to 
determine whether or not the work complies with the Plans and Specifications. 
 
WS-45 DEFECTIVE WORK AND CORRECTIVE ACTION 
 
During construction, work that is found by the District not to comply with the Plans and Specifications 
shall be remedied so as to comply therewith.  Subsequent to completion and within one year after the 
work has received final approval and acceptance by the District, the Developer shall correct or replace 
any defective work or material discovered by the District.  Such correction or replacement shall 
commence within seven days from the time of receipt of notice from the District and shall be 
completed promptly.  Failure to commence such correction or replacement within seven days will 
result in the District notifying the Developer’s bonding company of the Developer’s failure to 



  

DEA Book August 2021 + Aug 2021 Fees.docx General Provisions – Page WS-12 
 

complete the required construction and giving the bonding company 30 days to complete the required 
correction or replacement. If not so commenced within the above-stated time period, or in an 
emergency as determined by the District at its sole discretion, when damage may result from delay, 
such correction or replacement may be made by the District, or by a contractor hired by the District, 
at the expense of the Developer.  The Developer shall reimburse the District, upon demand, for any 
expense resulting from defects which appear within one year after acceptance of the Developer's work, 
including actual damages, cost of materials and labor expended by the District in making emergency 
repairs, cost of engineering, inspections and supervision by the District or the Engineers, legal 
expense, and attorney's fees and costs reasonably incurred by the District as a result thereof. 
 
WS-46 RESTORATION OF IMPROVEMENTS 
 
Culverts, driveways, roadways, pipelines, monuments or other existing improvements which are 
removed or disturbed in the course of the work shall be restored to their original condition at the 
expense of the Developer.  In cutting through established lawns, the sod shall be removed before 
trenching and replaced after backfilling to the satisfaction of the property owner.  A signed release 
from the affected property owners will be required.  As a minimum requirement, all restoration shall 
be made to the condition of the area prior to construction. 
 
In areas where restoration of existing improvements will be necessary and to provide records of 
existing improvements, the Developer shall provide a video and/or photographic record before and 
after construction as required and acceptable to the District. 
 
WS-47 "AS-BUILT" DRAWINGS 
 
The Developer/Contractor shall maintain, on the jobsite, project field plans marked to indicate District 
approved plan revisions made in the field and other details of construction.  The marked-up project 
field plans shall be made available to the District upon completion of the construction.  The Developer 
shall be provided with a copy of the field plans and shall be responsible for providing the District with 
"As-Built" record drawings on a mylar format, clearly marked as "As-Built", as defined in the District 
Technical Specifications, current edition.   
 
The Developer shall furnish any additional information required by the District for the preparation of 
"As-Built" record drawings, such as, but not limited to; surveyed location of bends installed in the 
water main, survey of sewer inverts, and field-survey of all water and sewer features visible from the 
surface (meter boxes, valves, fire hydrants, side sewer stakes, manholes, cleanouts, etc.). 
 
WS-48 MAINTENANCE GUARANTEE 
 
Upon completion of the work and approval of the District, the Developer shall, as a condition of 
acceptance by the District, supply to the District a Maintenance Bond or Cash Maintenance Agreement 
(forms are attached), to guarantee all materials and workmanship for a period of two years after final 
acceptance of work.  The Maintenance Guarantee shall be in the amount of twenty (20) percent of the 
construction cost, including tax, for the water and/or sewer improvements.  The minimum 
Maintenance Guarantee shall be seven thousand five hundred dollars ($7,500.00, or the actual cost of 
construction if the actual cost is less than seven thousand five hundred dollars (7,500.00).  A copy of 
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the contractor's bid, and/or payment requests, as required by the District, shall be provided to the 
District upon completion of the work, as backup for the Maintenance Guarantee amount.   
 
WS-49 LIENS 
 
Prior to acceptance of the work, the Developer shall deliver to the District a complete release of all 
liens that might arise out of the performance of the work or such other evidence as may be acceptable 
to the District that there are no liens against the work.  If any lien arises or remains unsatisfied after 
acceptance of the work, the Developer shall reimburse the District for any costs incurred on account 
thereof. 
 
WS-50 EASEMENTS 
 
All easements required shall be obtained by the Developer without cost to the District and shall provide 
for permanent easements and construction easements as shown on the Plans.  The Developer shall 
provide the District with supporting data to verify the location of all easements.  All easements shall 
be a minimum of 15 feet in width.  The Developer shall provide the District the Easement(s) through 
a form or process acceptable to the District.  This shall be on one of the District's standard forms, and 
may also be shown on documents recorded with as part of King County's, the City of Sammamish’s 
or the City of Issaquah’s requirements for final acceptance of the Development.  On the District's 
standard forms the legal description shall be clearly written in a manner that the easement can be 
plotted from the description.  In the event that legal services are required incident to easements beyond 
review of the form thereof, the costs of such services shall be paid by the Developer in amount as 
billed to the District before acceptance of the proposed extension. 
 
Any required easements not located on the property for which this Developer Extension Agreement is 
being completed shall be obtained, in the name of the District, by Developer, at Developer's expense, 
using a standard District form.  The original easement or a copy of such recorded easement shall be 
delivered to the District prior to commencement of construction.   
 
All required easements located on the property for which this Developer Extension Agreement is being 
completed shall be provided by the Developer prior to Final Acceptance of the water and/or sewer 
improvements covered by this Agreement. Where water and sewer facilities are not located in the 
right-of-way or proposed right-of-way, such facilities shall be located in separate utility tracts and 
easements encompassing the tracts will be granted to the District. Prior to acceptance of said extension 
the; 1) original easement on a standard District form and 2) a copy of the documents to be recorded as 
part of King County's, the City of Sammamish’s or City of Issaquah’s requirements for final 
acceptance of the Development showing the easement location and containing the same easement 
restrictions as on the standard District form, shall be delivered to the District.   
 
The Developer shall provide all necessary easements at Developer's sole cost regardless of changes in 
the Contract Plans and, if required, a title insurance policy in a sum not less than $10,000 per 500 feet 
of easement free and clear of encumbrances.  The District may require the Developer to provide a 
survey of the as-built improvement to verify the location in the easement. 
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WS-51 BILL OF SALE 
 
Upon completion of the work and approval of the District, the Developer shall, as a condition of 
acceptance by the District, convey the work to the District by Bill of Sale, a form of which is attached. 
 
WS-52 CROSS CONNECTION CERTIFICATION 
 
Pursuant to Washington State Regulations, WAC 248-54-285, and District Resolution No. 3340, all 
backflow prevention devices installed must be certified and tested by a Certified Washington State 
Cross Connection Specialist or Backflow Tester.  This includes all such devices in facilities served by 
District water service provided by this Agreement. 
 
WS-53 REIMBURSEMENT APPLICATION 
 
Pursuant to District Resolution No. 3475, or as such Resolution is updated or modified by the District 
Board of Commissioners, when the Developer is eligible for reimbursement for water and/or sewer 
facilities to be constructed as part of the Developer Extension Agreement pursuant to Chapter 57.22 
RCW, the Developer shall execute an Application for or Waiver of Reimbursement Agreement for 
Water/Sewer Facilities, at the time of the Predesign Meeting indicating whether the Developer chooses 
to exercise the right to apply for or receive reimbursement.  If the Developer chooses to exercise the 
right for reimbursement, the Developer shall comply with the requirements for executing a 
reimbursement agreement with the District in the form as attached herein, or as more recently revised 
by the District. 
 
WS-54 RATES AND CHARGES  

 
The Property described in this Agreement shall be subject to all rates and charges established by the 
District. 
 
WS-55 DEVELOPER EXTENSION AGREEMENT TERMINATION 
 
A. Initiated by District 

Should the Developer fail to comply with, perform and/or meet any of the conditions associated 
with the Agreement or conditions associated with Certificate(s) of Water and/or Sewer 
Availability issued by the District in conjunction with the Agreement, including not utilizing the 
Certificate within the applicable 1-year period, the District may, in its sole discretion, terminate the 
Developer Extension Agreement prior to its completion.  In the event of such termination the 
District shall reimburse connection fees and charges paid by the Developer pursuant to this 
Developer Extension Agreement, up to a maximum of $500 per Equivalent Residential Unit 
for water and up to $500 per Equivalent Residential Unit for sewer, to the extent that such fees 
and charges have not been used, committed to or the collection of such relied upon for the 
planning, facilities construction, etc. by the District. 

 
B. Initiated by Developer 

Should the Developer request that the Developer Extension Agreement be terminated before 
its completion, the District will consider and may approve such request on the condition that 
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1) all District fees such as Engineering, administrative and legal relating to the Agreement be 
paid in full, and 2) as otherwise conditioned by the District such as the completion of a portion 
of the extension improvements.  
 
The District shall reimburse connection fees and charges paid by the Developer pursuant to 
this Developer Extension Agreement, up to a maximum of $500 per Equivalent Residential 
Unit for water and up to $500 per Equivalent Residential Unit for sewer, to the extent that such 
fees and charges have not been used, committed to or the collection of such relied upon for the 
planning, facilities construction, etc. by the District. 

 
WS-56 INCORPORATION OF CERTIFICATE(S) OF AVAILABILITY 
 
If a Certificate of Water and/or Sewer Availability (“Certificate”) is issued by the District for the 
Project that relates to this Developer Extension Agreement, the terms and conditions for the 
Certificate(s) are hereby incorporated in the Developer Extension Agreement by this reference as if 
set forth herein in full. 
 

END OF SECTION 
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SAMMAMISH PLATEAU WATER AND SEWER DISTRICT 
DEVELOPER EXTENSION AGREEMENT 

PROJECT INFORMATION 
 

WATER ______     and/or     SEWER ______ 
 
Name of Development   

APPLICANT 
 
Name:  
 

OWNER    Same as Applicant? Yes  / No  
(Optional if Owner same as Applicant ) 

Name: 
 

Address: Address: 
  
  

Telephone: Telephone: 

Fax: Fax: 

E-Mail: E-Mail: 
Designate Applicant Status: 
Corporation ,      Partnership ,       LLC , 
Joint Venture ,           Sole Proprietorship  
Other  _________________________ 

Designate Owner  Status: 
Corporation ,      Partnership ,       LLC , 
Joint Venture ,           Sole Proprietorship  
Other  _________________________ 

APPLICANT’S AGENT 
 
Name: 
Company: 

APPLICANT’S ENGINEER 
 
Name: 
Company: 

Address: Address: 
  
  

Telephone: Telephone: 

Fax: Fax: 

E-Mail: E-Mail: 
PRIMARY CONTACT:                Applicant         Owner         Agent           Engineer   
PARTY TO RECEIVE BILLS     Applicant         Owner         Agent           Engineer   

Refer to the General Provisions, Section WS-1, “Definitions”, for an explanation of each of the parties and 
their project roles listed above.  Complete this page indicating all owners of the real property who must 
sign this agreement and are responsible for its performance.  Also identify the Owner’s Agent, if any.  
Project Agent and Project Engineer shall also be indicated. 
REAL PROPERTY INFORMATION 

Tax Lot Number(s):     
Attach a legal description  Property Size:     Property Zoning:    
Location Description: 
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APPLICATION AND AGREEMENT TO CONSTRUCT 
EXTENSION(S) TO WATER AND/OR SEWER SYSTEM(S) 

 
 

The undersigned, as the Developer herein, hereby makes application to the Commissioners of 
the Sammamish Plateau Water and Sewer District, as the District herein, for permission to construct 
and connect a private extension to the District's existing water and/or sewer system(s) as herein 
provided.  If this application is accepted, the undersigned, in consideration of the mutual promises and 
covenants herein contained, agrees to the terms and conditions of this Developer Extension Agreement 
and as follows: 

 
 

1. Location of Water and/or Sewer System Extension(s). 
 
The proposed water and/or sewer system extension(s) (the "extension(s)") will be installed in 

streets and other approved rights-of-way, tracts and/or easements and shall be for the use and benefit 
of the property hereinafter described, which property is owned by the Developer and/or other owners 
for whom the Developer is acting as agent.  Any such owners have joined in this application and are 
designated on the signature page hereof as "additional owners".  The legal description of the property 
is: 

 
 

See Attached Real Property Legal Description 
 
 

2. Warranty of Authority. 
 

The Developer and any additional owners warrant that they are the owners of all the property 
described in this Agreement.  Developer shall also, upon request, provide a title report to the District 
establishing that the parties executing this Agreement are the owners of all the real property described 
herein. 

 
 

3. No Assignment Without District Approval. 
 

The Developer's rights and responsibilities arising out of this Agreement are not assignable 
unless District consent is obtained, as conditioned by the District, prior to any proposed assignment.  
Written documents as required by the District of any District approved assignment shall be filed with 
the District by the Developer herein at the time of any assignment. 

 
 

4. Description of Extension(s). 
 

The proposed extension(s) will consist of water pipe and appurtenances and/or sewer pipe and 
appurtenances and shall be installed in accordance with this Agreement and with such Plans and 
Specifications as Project Engineer may prepare in conformity with District specifications and as 
approved by the District. 

 
 



 

DEA Book August 2021 + Aug 2021 Fees.docx Water/Sewer Agreement – Page A-3 
 

5. Fees to be paid by the Developer. 
 

(A) Preliminary Fees 
 

 (1)  Application Fee 
 
The Application fee shall be as set by District Resolution.  The resolution 

establishing the Application fee for the Developer Extension Agreement is available at 
the District Office.  All Application fees for the Developer Extension Agreement shall 
be paid at the time the Application is submitted to the District, and any application for 
a Developer Extension Agreement will not be received, accepted, or processed by the 
District until the Application fee is paid in full to the District.  The Application fee is 
for District staff costs associated with providing preliminary design information, 
preparing the Agreement, and preparing a resolution of initial acceptance by the 
District’s Board of Commissioners.  The Application fee is non-refundable. 

 
 (2)  General Facility Charges  

 
The Developer shall pay General Facility Charges, as determined by the District 

as a condition of final acceptance of this Developer Extension Agreement and the 
extension improvements by the District.  The General Facility Charge shall be set by 
District Resolution.  If the General Facility Charge is revised by District Resolution 
after this Developer Extension Agreement has been entered into and before the General 
Facility Charges have been paid by the Developer, the charges in effect at the time that 
the Developer pays the General Facility Charges shall apply.  The resolution 
establishing the General Facility Charges is available at the District Office.   

 
At the time of, and as a condition of the District entering into this Developer 

Extension Agreement, a partial payment on the General Facility Charges owing for the 
Project shall be paid by the Developer.  This partial payment of the General Facility 
Charges is termed the “Preliminary General Facility Charges”.  For Single Family 
Residential Developments this shall be at a rate of $1,000 per lot for Water General 
Facility Charges and/or $1,000 per lot for Sewer General Facility Charges.  For Non-
Single Family Residential Developments, including commercial developments, this 
shall be at a rate of $1,000 per Equivalent Residential Unit (ERU) for Water General 
Facility Charges and/or $1,000 per ERU for Sewer General Facility Charges, the 
number of ERUs to be determined by the District. 

 
The portion of the General Facility Charges not paid upon entering into the 

Developer Extension Agreement, termed the “Remaining General Facility Charges”, 
shall be paid to the District by the Developer at any point before the District’s General 
Manager approves with his/her signature the design for construction of the water and/or 
sewer improvements.  The District will not charge interest on Remaining General 
Facility Charges owing.  The District rate in effect at the time that the Developer pays 
the Remaining General Facility Charges will apply.  If the project does not include 
construction of any water and/or sewer facilities, the Developer shall pay to the District 
the Remaining General Facility Charges before installation of water meters and/or side 
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sewers and before the District’s Final Acceptance of the Developer Extension 
Agreement.   

 
Once the Remaining General Facility Charges are paid for a specific number of 

ERUs, the General Facility Charges for those ERUs is established at that rate and are 
not subject to further adjustments.  For changes in the number of ERUs associated with 
the Developer Extension Agreement, see Section 5. (D)(5), General Facility Charge 
Adjustments, of this Agreement. 

 
(B) Development Services Deposit 

 
The District’s administration and execution of the Developer Extension Agreement 
(Development Services) includes, but is not limited to, the following District services: 

• Preparation of Certificates of Water and/or Sewer Availability 
• Analysis, review, and approval of the design of water and/or sewer facilities 

prepared by the Developer’s Engineer, including checking for conformity with 
the District’s Comprehensive Plans 

• Coordination with the land use agency for the proposed development and 
review of submittals from the land use agency 

• Review and approval of easements if applicable 
• Assistance in securing right-of-way permits if applicable 
• Review and approval of preliminary and final plat documents 
• Environmental documentation review and processing if applicable 
• Legal services and/or outside consultant costs if applicable 
• Review and approval of reimbursement agreements 
• Review and approval of materials submittals 
• Other agency permitting fees and inspection costs administered through the 

District 
• Construction inspection and testing services 
• Review and approval of final project documentation including as-built 

drawings, input of as-built drawings into the District’s GIS system, input of 
facility data into the District’s asset management system, and document 
recording 

 
The District does not provide the following services:  design services, property 

surveys; surveying; or staking of mains, facilities or appurtenance. 
 

 (1)  Development Services Deposit 
 
The Developer shall pay a Development Services Deposit (“DS Deposit”) listed 

on the District’s Development Services Fee Rate Schedule at the time of, and as a 
condition of, entering into this Developer Extension Agreement.  The District will hold 
this deposit as a retainer for District expenses until the completion of the maintenance 
period following final acceptance of the Developer Extension Agreement, at which 
time the deposit will be refunded.  The resolution establishing the DS Deposit is 
available at the District Office. 
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 (2)  Payment for Development Services 

 
The Developer is responsible for paying, on a time-and-materials basis, for all of 

the District’s actual labor costs and expenses as they are incurred, including overhead, 
associated with the District’s administration and execution of the Developer Extension 
Agreement. 

 
Beginning immediately after Initial Acceptance of the Developer Extension 

Agreement by the District’s Board of Commissioners and continuing to the end of the 
Maintenance Period following Final Acceptance of the Developer Extension 
Agreement, the District will provide the Developer with periodic invoices showing the 
District costs expended to date.  All invoices are due within thirty (30) days of the 
invoice date.  Failure to pay the invoice within thirty (30) days of the date of the 
invoice will result in suspension of all District development services activities 
associated with the Developer Extension Agreement, including construction 
activities related to the water and sewer facilities or final acceptance of the project, 
until such time as the invoice is paid in full.  If the invoice is not paid within ninety 
(90) days of the date of the invoice, the amount owing will be deducted from the 
DS Deposit.  District development services associated with the Developer 
Extension Agreement will not resume until the Developer restores the DS Deposit 
to its original amount and pays any District invoices owing. 

 
(C)  Flushing/Jetting Water  

 
Flushing water is used during normal construction procedures to obtain pressure 

tests and to flush the water mains for purity testing, and to jet the sewer lines for normal 
cleaning and prior to TV inspections.  The District will invoice the Developer for 
flushing water actually used through rented or District hydrant meters, or through the 
water obtained through the hydrant honor system.   

 
Flushing/jetting water fees do not cover water used in or around buildings during 

the construction period for plumbing tests, irrigation or other uses.  Applications for 
use of hydrant meters may be obtained at the District to obtain water for these uses.  
Developer and/or Developer's Contractor shall be fined for tampering with the 
District's water system if valves, including fire hydrant valves, are operated 
without the District's prior approval and without the District being present. 
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 (D) Final Acceptance Fees 
 

Developers shall pay the Final Acceptance Fees prior to the District's final 
acceptance of the water and/or sewer system improvements and before the Developer 
may receive a letter (Health Letter) from the District stating that the water and/or sewer 
system improvements have been or will be finished in accordance with the District 
approved Plans and Specifications.  If a Health Letter is not required for a project, or 
fees are identified after the Health Letter has been issued, payment of fees will be 
required prior to District accepting water meter or side sewer applications for property 
included in the Developer's project. 
 
(1)  Meter and Side Sewer Charges 

 
a)  Meter Charges: 
 

Developers of Single Family Residential Projects shall pay applicable meter 
charges for irrigation meters.  Domestic meter drop fees (for Single Family 
Residential Projects) shall be paid by the Builder/Owner of each individual lot at 
the time of meter application.  If the Developer chooses, the Developer may pay 
the meter drop fees for the domestic water meters. 
 

For Non-Single Family Residential Projects, including commercial 
developments, Developer shall pay the applicable meter charges for all Domestic 
and Irrigation water meters.   
 

The meter drop fees are set by District Resolution, a copy of which is available 
at the District Offices. If the meter drop fees are revised by District Resolution 
after this Developer Extension Agreement has been entered into and before the 
water and/or sewer system improvements have been finally accepted for 
ownership by the District, the fees in effect at final acceptance shall apply.   
   
b) Side Sewer Inspection Charges: 
 

Domestic side sewer inspection fees, (for Single Family Residential 
Projects), shall be paid by the Builder/Owner of each individual lot at the time of 
side sewer application.  If the Developer chooses, the Developer may pay the side 
sewer inspection fees for the domestic side sewers. 
 

For Non-Single Family Residential Projects, including commercial 
developments, Developer shall pay the applicable side sewer inspection charges 
for all side sewer connections.   

 
The side sewer inspection fees are set by District Resolution, a copy of which 

is available at the District Offices. If the side sewer inspection fees are revised by 
District Resolution after this Developer Extension Agreement has been entered 
into and before the water and/or sewer system improvements have been finally 
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accepted for ownership by the District, the fees in effect at final acceptance shall 
apply.   
 

(2)  Regional Capital Facility Charges 
 
Developers of Single Family Residential Projects shall pay applicable Regional 

Capital Facility Charges for irrigation meters.  Regional Capital Facility Charges for 
domestic meters, (for Single Family Residential Projects), shall be paid by the 
Builder/Owner of each individual lot at the time of meter application.   

 
For Non-Single Family Residential Projects, including commercial developments, 

Developer shall pay the applicable Regional Capital Facility Charges for all Domestic 
and Irrigation water meters at the time of meter application.   

 
The Regional Capital Facility Charges are set by District Resolution, a copy of 

which is available at the District Offices. If the Regional Capital Facility Charges are 
revised by District Resolution after this Developer Extension Agreement has been 
entered into and before the water and/or sewer system improvements have been finally 
accepted for ownership by the District, the fees in effect at final acceptance shall apply.     

 
(3)  Local Facility Charge 

 
The Developer shall pay Local Facility Charge fees as determined by the District.  

The Local Facility Charge fees are required to cover the Developer's property's 
equitable share of the cost of water mains and/or sewer mains that have already been 
installed or will be installed in the future, adjacent to their property, if that property has 
not previously paid its equitable share of such improvements.  Developer's property 
includes the entire parcel, including but not limited to sensitive areas, tracts and areas 
that may be set aside as non-buildable or other open space or reserve tracts, as part of 
the Development. 

 
The Local Facility Charge fees are set by District Resolutions, copies of which are 

available at the District Office.  If the Local Facility Charge fees are revised by District 
Resolution after this Developer Extension Agreement has been entered into and before 
the water and/or sewer system improvements have been finally accepted for ownership 
by the District, the fees in effect at final acceptance shall apply.   

 
(4)  Reimbursement Fees (Owing to Others) 

 
The Developer shall pay all reimbursement charges owing for the Property.  

Reimbursement charges shall be owing for: 
 

a) Any existing reimbursement agreement with the District applicable to 
the Developer's extension/real property; or 
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b) Any reimbursement agreement in force and effect applicable to the 
Developer's extension/real property at the time of the District's final acceptance 
of the Developer's extension. 

 
(5)  General Facility Charge Adjustments 

 
If the number of ERUs associated with the Developer Extension Agreement 

changes during the course of the project, the General Facility Charges will be re-
evaluated prior to the District’s Final Acceptance of the Developer Extension 
Agreement.  If the number of ERUs is reduced, District will refund the General Facility 
Charges for the unused ERUs at the rate paid by the Developer.  If the number of ERUs 
is increased, the Developer owes General Facility Charges for the additional ERUs at 
the rate in effect on the date that the Developer pays for the additional ERUs.  The 
General Facility Charges are set by District Resolution, copies of which are available 
at the District Office. 

 
Any refund will be made by the District by processing a voucher with King 

County, payable to the Developer, through the District's normal accounts payable 
process.  The accounts payable process can take up to 60 days.  When the check from 
King County for the excess General Facility Charge payment reimbursement is 
received by the District, it will be mailed to the Developer at the address listed on the 
Project Information sheet included as part of this Developers Extension Agreement, 
unless otherwise directed by the Developer in writing. 
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(6)  Supplemental Developer Agreement Fees 
 

The District will provide the Developer with periodic invoices showing the District 
costs expended to date associated with the following supplemental services. 

 
a) Reimbursement Agreements 
 

If the Developer chooses to enter into a Reimbursement Agreement with the 
District for facilities Developer has installed which benefit other properties 
adjacent or near to the installed facility, Developer shall pay: all District expenses, 
on a time-and-materials basis, associated with the Reimbursement Agreement; 
filing fees for recording the Reimbursement Agreement with King County; and 
expenses for legal services in excess of those normally used in preparing the 
District's standard Reimbursement Agreement, including but not limited to 
changes to the District's standard Reimbursement Agreement requested by the 
Developer.   

 
The Developer is also responsible for providing the District with, or paying 

fees and charges related to obtaining, legal descriptions for all Properties identified 
in the Reimbursement Agreement.   

 
b) Satellite Water Service Agreements 
 

If it is necessary or desirable for the Developer's Project to be developed with 
a Satellite Water System, a Satellite Water Service Agreement may be entered into 
between the Developer and the District. 

 
Developer shall pay: all District fees identified in the Satellite Service 

Agreement; filing fees for recording the Satellite Service Agreement with King 
County; and expenses for legal services in excess of those normally used in 
preparing the District's standard Satellite Service Agreement, including but not be 
limited to changes to the District's standard Satellite Service Agreement requested 
by the Developer.  In addition the Developer is responsible for all fees and charges 
necessary for all applicable permits and approvals by all federal, state and county 
agencies having jurisdiction. 

 
c) Agreement for System Use Prior to Final Lift of Asphalt 

 
If the Developer requests and District agrees to allow use of the water and/or 

sewer system prior to completion of the water and/or sewer facility improvements, 
where the Developer has completed ALL REQUIREMENTS for Final Acceptance 
of the project EXCEPT placement of the final lift of asphalt, an Agreement for 
System Use Prior to Final Lift of Asphalt may be entered into between the 
Developer and the District. 

 
Developer shall pay all District fees identified in the Agreement for System 

Use Prior to Final Lift of Asphalt, with such fees being set by District Resolution. 
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d) Future Sewer Connection Agreement 
 
The King County Comprehensive Plan requires Urban Designated property 

be developed with sewer service. In areas where sewer service is not currently 
available and will not be extended as part of the Developer Extension Agreement 
a Future Sewer Connection Agreement may be required by King County, the City 
of Sammamish or the City of Issaquah. 

 
Developer shall pay all District fees associated with the execution and 

recording of the Future Sewer Connection Agreement. 
 

e) Other Agreements 
 
If any other Agreements between the Developer and the District are found to 

be necessary during the course of the Developer Extension Agreement, payment 
of additional fees or charges may be required.  The Developer shall pay for all 
items such as, but not limited to, the preparation or review of any Agreements by 
the District's attorney and document recording fees.   
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WATER FEE SUMMARY SHEET 
first of three sheets 

 
___________________________ 

Development Name 
 

 PRELIMINARY/CERTIFICATE FEES 
(1) General Facility Charges 

a) Partial Payment @ $1,000/ERU   
No. Lots  , No. ERUs     (See Page A-15a for ERUs) 
Meter Sizes:   3/4" , 1" , 1-1/2" , 2" , Other  

 1.75% Excise Tax on GFC = $17.50/ERU   

 
b) Development Services Deposit (pay EITHER with Water OR Sewer phase)   

Single Family Short Plat (1-9 Lots) = $5,000; All Other Projects = $10,000 

 
Minimum Payment Necessary to Enter into Agreement  
 Total    
 Date Pd.  
 Receipt #  

Date of District Approval of Agreement   
 

c) Remaining General Facility Charges 
The GFC in effect at the time of payment of Remaining GFCs shall be charged.   
The figures given here are those in effect at the time of Agreement preparation,  
and are subject to change at any time without prior public notice 

Meter Size 3/4" 1" 1-1/2" 2" 
GFCs $6,019.00  $15,048.50 $30,095.00  $48,152.00  

No. Lots  , No. ERUs      (See Calculation Pages for ERUs) 
Meter Sizes:   3/4" , 1" , 1-1/2" , 2" , Other  

GFC Rate in effect at time Remaining GFC Payment 
= $ /ERU x   ERUs   

less Partial Payment in   (1)a) ( ) 

 Remaining GFC Subtotal   

 1.75% Excise Tax on Remaining GFC Subtotal   

 Total    
 Date Pd.  
 Receipt #  
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 WATER FEE SUMMARY SHEET 
second of three sheets 

 
___________________________ 

Development Name 
 

 FINAL ACCEPTANCE FEES 
 

(1)  Meter Charges (Meter drop prices shown below)  
Domestic Meters  
(Optional for Single Family Residential)  
  - 3/4"   @ $550.00;   - 1" @ $600.00,   - 1-1/2" @ $825.00  
  - 2" @ $1,050.00,   - 3"   @ T&M;   - 4" @ T&M  
  
Irrigation Meters  
  - 3/4"   @ $550.00;   - 1" @ $600.00,   - 1-1/2" @ $825.00  
  - 2" @ $1,050.00,   - 3"   @ T&M;   - 4" @ T&M  
Note: Prices quoted are for meter drops, meter installation fees are not quoted.  
  

(2)  Regional Capital Facility Charges  
All Meters (Optional for Single Family Residential)  

  - 3/4" @ $6,807.00;   - 1" @ $17,017.50,   - 1-1/2" @ $34,035.00  
  - 2" @ $54,456.00,   - 3"   @ $108,912.00;   - 4" @ $170,175.00  

Excise Tax @ 1.75%  

  - 3/4"   @ $121.24;   - 1" @ $303.11,   - 1-1/2" @ $606.22  
  - 2" @ $969.95,   - 3"   @ $1,939.91;   - 4" @ $3,031.11  

  

(3)  Local Facility Charge   
  lineal feet at $ /lineal foot  
Streets or areas of frontage:  
    
    

LFC Excise Tax @ 1.75%  
The LFC rate in effect at the time of Final Acceptance shall be charged.  The general rate given 
here, $223.00 per lineal foot, was in effect at the time of Agreement preparation, and is subject 
to change at any time without prior public notice 

 

 
(4)  Reimbursement Fees (Owing to Others) 

 

Description of Reimbursement Basis and Factors:  
    
    
  

 
(5)  General Facility Charge Adjustments 

 

  
See Calculation Sheets for Explanation  

TOTAL + or -    

 GFC Excise Tax @ 1.75%  
  

(6)  Other Charges  
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WATER FEE SUMMARY SHEET 
third of three sheets 

 
___________________________ 

Development Name 
 

 FINAL ACCEPTANCE FEES – SUMMARY AND TOTAL 
(1)  Meter Charges  

Domestic Meters  

Irrigation Meters  

(2)  Regional Capital Facility Charges  

(3)  Local Facility Charges  

(4)  Reimbursement Fees  

(5)  General Facility Charge Adjustments  

(6)  Other Charges  

(7)  Excise Tax @ 1.75%:  

RCFC         LFC        GFC     
  

TOTAL  
Date Pd.    
Receipt #   

 
 FINAL LIFT PHASING, IF APPLICABLE 

Final Lift Phasing Deposit  

Date Pd.    
Receipt #   

Final Lift Phasing Deposit Refund  

Payment to Developer Voucher #   
if TOTAL is negative (owe Developer) 

 

 
 PROJECT CLOSEOUT 

(1)  23-month Inspection and Project Final Costs  

(2)  Development Services Deposit Refund  

(3)  Other      
 
TOTAL 

 

Date Pd.    
Receipt #   
  Payment to Developer Voucher #   

if TOTAL is negative (owe Developer) 
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SEWER FEE SUMMARY SHEET 
first of three sheets 

 
___________________________ 

Development Name 
 

 PRELIMINARY/CERTIFICATE FEES 
 (1) General Facility Charges 

a) Partial Payment @ $1,000/ERU   
No. Lots  , No. ERUs     (See Page A-15a for ERUs) 
Meter Sizes:   3/4" , 1" , 1-1/2" , 2" , Other  

 1.75% Excise Tax on GFC = $17.50/ERU   

 
b) Development Services Deposit (pay EITHER with Water OR Sewer phase)   

Single Family Short Plat (1-9 Lots) = $5,000; All Other Projects = $10,000 
 
Minimum Payment Necessary to Enter into Agreement  
 Total    
 Date Pd.  
 Receipt #  

Date of District Approval of Agreement   
 

c) Remaining General Facility Charges 
The GFC in effect at the time of payment of Remaining GFCs shall be charged.   
The figures given here are those in effect at the time of Agreement preparation,  
and are subject to change at any time without prior public notice 

Meter Size 3/4" 1" 1-1/2" 2" 
GFCs $4,384.00  $10,960.00 $21,920.00 $35,072.00 

No. Lots  , No. ERUs      (See Calculation Pages for ERUs) 
Meter Sizes:   3/4" , 1" , 1-1/2" , 2" , Other  

GFC Rate in effect at time Remaining GFC Payment 
= $ /ERU x   ERUs   

Less Partial Payment in    (1)a) (  ) 

 Remaining GFC Subtotal   

 1.75% Excise Tax on Remaining GFC Subtotal   

 Total    
 Date Pd.  
 Receipt #  
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  SEWER FEE SUMMARY SHEET 

second of three sheets 
 

___________________________ 
Development Name 

 
 FINAL ACCEPTANCE FEES 

 
(1)  Side Sewer Inspection Charges  

Single Family Residential (Optional)  

Number of Lots ____ x $300.00 Gravity + ____ x $1,650.00 Grinder Pump  

Non-Single Family Residential  

Number of Side Sewers ______ x $450.00  

Oil/Water Separators or Grease Interceptors  

Number of Side Sewers ______ x $1,150.00  
  

 
(2)  Local Facility Charge 

 

  
  lineal feet at $ /lineal foot  
Streets or areas of frontage:  
    
    

Excise Tax @ $1.75 %  
The LFC rate in effect at the time of Final Acceptance shall be charged.  The general 
rate given here, $252.50 per lineal foot, was in effect at the time of Agreement 
preparation, and is subject to change at any time without prior public notice 

 

 
(3)  Reimbursement Fees (Owing to Others) 

 

Description of Reimbursement Basis and Factors:  
    
    
  

 
(4)  General Facility Charge Adjustments 

 

  
See Calculation Sheets for Explanation  

TOTAL + or -    

 GFC Excise Tax @ 1.75%  

  

  
  

  

(5)  Other Charges  
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SEWER FEE SUMMARY SHEET 
third of three sheets 

 
___________________________ 

Development Name 
 

 FINAL ACCEPTANCE FEES – SUMMARY AND TOTAL 
(1)  Side Sewer Inspection Charges  

Single Family Residential (Optional)  

Non-Single Family Residential  

(2)  Local Facility Charge   

(3)  Reimbursement Fees (Owing to Others)   

(4)  General Facility Charge Adjustments   

(5)  Other Charges  

(6)  Excise Tax @ 1.75%:  

LFC         GFC    
  
  

TOTAL  
Date Pd.    
Receipt #   

 
 FINAL LIFT PHASING, IF APPLICABLE 

Final Lift Phasing Deposit  

Date Pd.    
Receipt #   

Final Lift Phasing Deposit Refund  

Payment to Developer Voucher #   
if TOTAL is negative (owe Developer) 

 

 
 PROJECT CLOSEOUT 

(1)  23-month Inspection and Project Final Costs  

(2)  Development Services Deposit Refund  

(3)  Other      
 
TOTAL 

 

Date Pd.    
Receipt #   
  Payment to Developer Voucher #   

if TOTAL is negative (owe Developer) 
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Calculation of Equivalent Residential Units (ERUs) Date   
   By   

1 ERU = The water use for a Single Family Building using a 3/4" meter. 
  
ERUs are based on meter size.  The number of ERUs each meter size represents is based on American Water 
Works Association (AWWA) capacity ratings. 
 

Water: ERUs based on meter size. 
 
 
Sewer: ERUs based on meter size. 
 
 

  
Category Used for basis of Calculation:  
Single Family Residential:  No. Lots  ;   
  Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
Non Single Family Residential: Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
If the meter size is not known, an estimate based on similar facilities installed in the District should be used. 

Meter Size ERUs 
 3/4" 1 
 1" 2.5 
 1 1/2" 5 
 2" 8 
 3" 16 
 4" 25 
 6" 50 
 8" 80 
 10" 115 

Other Criteria   
 
  
CALCULATIONS FOR ERU'S AT TIME OF ENTERING INTO AGREEMENT: 
   
  
  
  
  
  
  
  
 
 
 

# Water ERUs   

# Sewer ERUs _  
 

By   Date   
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CALCULATIONS FOR ERU'S IF CHANGES TO SCOPE OF DEVELOPMENT HAVE 
OCCURRED PRIOR TO PAYMENT OF REMAINING GFC'S: 
Single Family Residential:  No. Lots  ;   
  Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
Non Single Family Residential: Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
If the meter size is not known, an estimate based on similar facilities installed in the District should be used. 
Other Criteria   
   
  
  
  
  
  
  
  
 
 

# Water ERUs   

# Sewer ERUs _  
By   Date   

  
CALCULATIONS FOR ERU'S IF CHANGES TO SCOPE OF DEVELOPMENT HAVE 
OCCURRED PRIOR TO PAYMENT OF FINAL ACCEPTANCE FEES: 
Single Family Residential:  No. Lots  ;   
  Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
Non Single Family Residential: Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
If the meter size is not known, an estimate based on similar facilities installed in the District should be used. 
Other Criteria   
   
  
  
  
  
  
  
  
 
 
 
 
 

# Water ERUs   

# Sewer ERUs _  
By   Date   
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(5)  General Facility Charge Adjustments - Water 
a) Change in Project Scope   

b) Other Reasons  

    
 

Final Project Scope 
Single Family Residential:  No. Lots  ;   
  Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
Non Single Family Residential: Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
 
ERU Calculations 
 
 
 
ERU Adjustment: 

Final ERU Calculations    
less ERUs included at payment of Remaining GFCs see (1)c) « » 

Change in ERUs   
 
Final Water GFC Calculation 
Final Water GFC Rate = $ /ERU x   ERUs = $  

 
Adjustment to General Facility Charge     + or -       Copy to Page A-12 

 

(4)  General Facility Charge Adjustments - Sewer 
a) Change in Project Scope   

b) Other Reasons  

    
 

Final Project Scope 
Single Family Residential:  No. Lots  ;   
  Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
Non Single Family Residential: Meter Sizes: 3/4" , 1" , 1-1/2" , 2" , Other  
 
ERU Calculations 
 
 
 
ERU Adjustment: 

Final ERU Calculations    
less ERUs included at payment of Remaining GFCs see (1)c) « » 

Change in ERUs   
 
Final Sewer GFC Calculation 
Final Sewer GFC Rate = $ /ERU x   ERUs = $  

 
Adjustment to General Facility Charge     + or -       Copy to Page A-15 
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DEVELOPER EXTENSION AGREEMENT FEE SCHEDULE 

04/07/2014 
 
 

FEE/DEPOSIT  
 

AMOUNT EXPLANATION 

Application Fee $ 1,500.00 Required with Application for a Water 
and/or Sewer Developer Extension 
Agreement 

Development Services Deposit $ 
 
 
 

$ 

5,000.00 
 
 
 

10,000.00 

For Single-Family projects 
encompassing 1 to 9 lots, including short 
plats 
 
For all other projects 
 
Refundable at end of Maintenance 
Period 

Flushing Water $ Actual costs Water used in association with a 
Developer Extension Agreement filling 
and flushing of water mains, jetting of 
sewers, and other construction uses shall 
be metered through the use of a hydrant 
meter (or hydrant use “honor system” if 
approved by the District), and the 
Developer will be billed for water use 

Satellite Water Service Agreements $ 
$ 

 

250.00 
3,000.00 

Administrative Fee 
Future Water System Conversion 

System Use Prior to Final Lift of Asphalt 
 
Deposit (refundable) 
 
 
 
 
 
 
 
 
 

 
 
 

$ 
$ 
$ 
$ 
$ 
$ 
$ 
$ 

 
 

$ 

 
 

500.00 
250.00 
50.00 

125.00 
100.00 
200.00 
100.00 
100.00 
100.00 

 
 
 

 
 
Per Manhole 
Per Valve Box 
Meter Boxes & Stripes 
Hydrants with Blue Reflectors 
Per Type 1 Blow-off 
Per Type 2 Blow-off 
Air Relief Valves 
Valve Marker Posts 
Cleanouts 
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6.  Preparation of Plans 
 

Developer shall retain its own engineer to prepare the Plans for the extension(s) 
according to District Specifications. 

 
(A) The Developer must obtain District approval of Project Engineer in 

accordance with Paragraph WS-6 of this Agreement. 
 
(B) As part of the preparation of the Plans, Developer must file with the District 

copies of the: 
 

1) Draft and Approved Preliminary Plat for Developer's project. 
 
2) Road and storm sewer plans and profiles for the project. 
 
3) A contour map of the project with contour intervals of five (5) feet or 

less.  For projects including sewer, more detailed contour information 
may be required. 

 
(C) The Developer shall submit an electronic request for a copy of As-Built 

drawings for surrounding District utilities, as may be available. 
 
(D) The Developer and the Developer’s Engineer shall schedule a pre-design 

meeting with the District to discuss the items listed below.  
1) Water system - a conceptual plan illustrating the overall system grid 

required, the necessary sizes of pipes, gradients of water lines and such 
other special requirements as may be deemed necessary.  The drawings 
shall include all water facilities required to provide service to the Real 
Property included in the Developer Extension Agreement, any offsite 
facilities required to reach the Real Property, and extension across the 
Real Property in all directions so as to provide for future extension of 
the water system beyond the Real Property. 

2) Sewer system - a conceptual plan illustrating the overall collection 
system required, the necessary sizes of pipes, points of connection and 
such other special requirements as may be deemed necessary. The 
drawings shall include all sewer facilities required to provide service to 
the Real Property included in the Developer Extension Agreement, any 
offsite facilities required to reach the Real Property, and extension 
across the Real Property in all directions so as to provide for future 
extension of the sewer system beyond the Real Property. 

 
(E) Following the predesign meeting, the Project Engineer shall prepare and 

submit to the District three (3) copies of a preliminary Design and Plans for 
review and approval by the District.  The District shall have the right to 
require changes in the preliminary Design and Plans as may be deemed 
necessary.  All Designs and Plans prepared by Project Engineer shall be 
prepared in accordance with: Part One - Design Standards for Water and 
Sewer Systems, and Part Five - Drawing Standards for Water and Sewer 
Systems of this Agreement’s Technical Specifications. Upon approval of 
the preliminary Design and Plans by the District, Project Engineer shall 
prepare a final Plan and submit the original mylar drawing of the final Plan 
to the District. 
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(F) Upon approval of the final Plan by the District, the District Manager shall 
indicate his/her approval of the Plan on the original mylar drawings, and the 
District will furnish the Developer with the District’s most current technical 
standards for inclusion with the District-Approved Plans. 

 
(G) Copies of the Plans 
 

1) The Developer will make the following copies of the District-Approved 
Plans as necessary for Permit submittals and for District use during 
construction and inspection.  The District reserves the right to request 
additional copies as needed. 
• Adobe PDF of the District-Approved Plans, including District 

Standards (electronic submittal shall be on CD) 
• Three (3) Full-size sets with District Standards 
• Two (2) 11”x17” (half-size) set with District Standards 

 
2) The original mylars will be kept by the Developer’s Engineer for 

preparation of As-Built Record Drawings at the completion of 
construction.   

 
3) The Developer shall provide all necessary copies of the District-

Approved Plans to the Developer’s Contractor. 
 

7. Technical Detail and Specifications 
 
Refer to the Technical Specifications Sections of this Agreement; Part One – 

Design Standards, Part Two – Material Standards, Part Three – Construction Standards, Part Four 
- Standard Details, and Part Five – Drawing Standards; which are attached hereto and made a part 
of this Agreement. In addition, the Sammamish Plateau Water and Sewer District Side Sewer 
Regulations, a separate document, are included by this reference. 

 
8. Permits and Approvals by other Agencies 

 
When the original mylar Plan Drawings have been approved by the District 

Manager, the District will apply for such right-of-way permits and approvals for the Plan as may 
be necessary.  It is the Developer’s responsibility to prepare applications for permits such as 
grading permits, site development permits, fire hydrant permits, and State Environmental Policy 
Act compliance.  Should changes to the Plan be required in order to receive said permits and 
approvals, the Engineer who prepared the plan shall make all changes as required. 

 
9. Performance Guarantee 

 
The Developer shall provide a signed copy of the contractor’s bid for the 

extension(s), (unless the Developer is undertaking the work itself), for the District’s review, a 
minimum of five (5) days prior to the preconstruction conference.  Developer shall furnish to the 
District, prior to the preconstruction conference a performance guarantee of a type and in a form 
as determined by the District, in its sole discretion, in an amount equal to either the engineer's 
estimated cost of the extension(s) or contractor bid price as required by the District.   

 
The Performance Guarantee shall require completion of all work within a period of 

eighteen (18) months from the date of approval of plans by the District in accordance with the 
Agreement, the Plans and Specifications and other requirements of the District.  The Performance 
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Guarantee shall be released by the District upon the District's final acceptance of the work in 
accordance with paragraph WS-11 "Performance Guarantee" of this agreement.  

 
The District in its sole discretion may also require a payment bond of a type and in 

a form as determined by the District requiring the payment by the Developer of all persons 
furnishing labor and materials in connection with the work performed under the Agreement, and 
shall hold the District harmless from any claims therefrom.  Any payment bond required by the 
District shall be provided to the District prior to the preconstruction conference or following 
commencement of work as a condition of the District granting final acceptance of the work 
referenced herein.   

 
No third person or party shall have any rights under any performance or payment 

guarantee the District may require from the Developer and such are provided entirely for the 
benefit of the District and the Developer and their successors in interest. 

 
10. Subletting and Subcontracting 

 
Developer is fully responsible for the acts and omissions of subcontractors and 

persons employed, directly or indirectly, by subcontractors, as well as the acts and omissions of 
persons directly employed by the Developer. 

 
11. Preconstruction Meeting 

 
After the Plans have been approved by the District, review and approval of 

construction material submittals is completed by the District, and a Performance Guarantee has 
been supplied to the District, the Developer shall contact the District to schedule a preconstruction 
meeting.  Construction of the water and/or sewer improvements for the Developer's project shall 
not begin for at least 48 hours after the preconstruction meeting.  The preconstruction meeting 
shall be at the District's offices, located at 1510 - 228th Avenue SE, Sammamish, Washington, 
during normal District office hours.  If deemed necessary, the meeting may be continued at the 
project site.   

 
The meeting shall be attended by the Developer, Developer's Contractor and project 

superintendent, any sub-Contractor who will be involved in the construction of the water and/or 
sewer improvements, Project Engineer, if appropriate, District Inspector, other District staff 
personnel and government agency representatives with jurisdiction on the water and/or sewer 
improvements installation, if they so request to be present.  The District may elect to excuse the 
attendance at the meeting of any of the attendees upon request.   

 
If the Developer changes Contractors or hires additional Contractors who were not 

included in the preconstruction meeting for the installation of the water and/or sewer facilities, an 
additional meeting may be required by the District prior to the new Contractor(s) doing any work 
on the water and/or sewer installations. 

 
Prior to any work being performed on the water and/or sewer improvements, a 

Certificate of Insurance covering each Contractor who will be working on the water and/or sewer 
improvements must be provided to the District.  The Certificate shall list the name of the project, 
with the District as Certificate Holder on the certificate, and shall name the District as an insured, 
together with an endorsement to the Developer’s comprehensive general liability insurance naming 
the District as an insured as required herein.  
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12. Work Performed Outside of Normal District Work Hours (Overtime) 
 
District services beyond normal District working hours are considered overtime for 

purposes of compensation of District services.  The District will make reasonable accommodation 
to provide development services outside of normal District working hours.   

 
District services provided beyond normal working hours will be at the District’s 

overtime rate (1.5 times actual salary) plus overhead. 
 
The request for overtime shall be made in writing by either the developer or the 

developer’s contractor.  The developer acknowledges that the contractor is acting as the 
developer’s agent in requesting overtime, for which the District will be compensated by the 
developer. 

 
District overtime services that are scheduled to begin after normal working hours 

(overnight or Saturday) shall be compensated at a minimum of 4 hours.  Failure to perform the 
work (“no show”) without notifying the District in writing at least 48 hours in advance will result 
in a 4-hour minimum charge. 

 
13. Final Acceptance - Conditions Precedent 

 
(A) Compliance with this Agreement 
 

Compliance with all terms and conditions of this Agreement, the Plans and 
Specifications prepared hereunder and other District requirements shall be a 
condition precedent to the District's final acceptance of the extension(s) and 
acceptance of the bill(s) of sale to the extension(s) and to the District's agreement 
to maintain and operate the extension(s) and to provide water and/or sewer service 
to the real property that is described in this Agreement. 
 
(B) Payment of Fees and Costs 
 

No connection to the District water and/or sewer system(s) of any portion 
of the real property described in this Agreement shall be allowed if there are any 
fees or costs unpaid to the District under this Agreement or there are other fees 
arising under other District requirements which are unpaid. 
 
(C) Construction Completion 
 

1) Third Party Facilities 
The District shall not be obligated to provide water and/or sewer 

service to the property described in this Agreement if construction by third 
parties of facilities to be transferred to the District has not been completed 
and title accepted by the District if such third-party facilities are necessary 
to provide water and/or sewer service to the property described in this 
Agreement. 

 
2) Developer's Project Facilities 

The District will accept title to the extension(s) at such time as all work 
which may, in any way, affect the water and/or sewer lines constituting the 
extension(s) has been completed, any damage to said extension(s) which 
may exist has been repaired, and the District has made final inspection and 
given the approval to the extension(s) as having been completed in 
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accordance with this Agreement, the Plans and Specifications and other 
requirements of the District. 

 
(D) Maintenance Guarantee 

 
Such acceptance by the District shall not relieve the Developer of the 

obligation to correct defects in labor and/or materials as herein provided and/or the 
obligations set forth in applicable paragraphs hereof.  After acceptance of the 
extension(s) by the District and the transferring of title to such extension(s) as set 
forth herein, the Developer shall furnish to the District a maintenance guarantee 
(cash or bond) which shall continue in force from the date of final acceptance of 
said extension(s) for a period of two years. The period of two years does not start 
until all improvements are complete, including adjustments in the final lift of 
asphalt. The guarantee shall be in a form as contained herein and shall require the 
Developer and/or the bonding company to correct the defects in labor and materials 
which arise in said system for a period of two years from the date of final acceptance 
of the system.  The maintenance guarantee shall be in an amount equal to twenty 
(20) percent of the cost of said extension(s), but not less than seven thousand five 
hundred dollars ($7,500.00), or the actual cost of construction if less than seven 
thousand five hundred dollars.   
 
(E) As-Built Record Drawings 

 
The Developer shall provide to the District the project field plans 

maintained by the Developer/Contractor, marked to indicate District-approved plan 
revisions made in the field and other details of construction.  The Developer shall 
also furnish any additional information not shown on the project field plans 
required by the District for the preparation of As-Built record drawings, such as but 
not limited to, locating bends in the water main from two permanent above ground 
fixtures and survey of sewer inverts and the location of all above ground water and 
sewer facilities and/or structures.   

 
The Developer shall be responsible for providing the District with As-Built 

record drawings, on a mylar format, clearly marked as “As-Built”. The as-built 
record drawings shall also be provided in a digital format. In addition, for all as-
built record drawings, electronic file(s) containing a scanned image of each sheet 
shall be provided. See Technical Specifications for details. Prior to their 
acceptance the District shall review the As-Built Record Drawings and inform the 
Developer of any additional information required and not shown, such as but not 
limited to, survey of water and/or sewer improvements not located in County or 
City Right-of-Way. 

 
(F) Easements  

 
All easements required shall be provided by the Developer prior to Final 

Acceptance of the water and/or sewer improvements covered by this Agreement.  
The Developer shall provide the District the Easement(s) on one of the District's 
standard forms.  In addition, the easement shall be shown on documents recorded 
as part of King County's, the City of Sammamish’s or the City of Issaquah’s 
requirements for final acceptance of the Development.   

 
1) Standard Forms 

Copies of the District's standard easement forms are available at the 
District offices. 
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2) On Documents 

The easement to be provided to the District shall be shown on 
Development documents recorded with King County. The easement shall 
be identified as a “Water Easement” or “Sanitary Sewer Easement” and 
shall have the same restrictions identified on the District's standard 
easement forms.  The Developer shall provide the District with a copy of 
the Development documents, such as the proposed final short plat or plat, 
as they are to be recorded, for District's review and approval of waterline 
and sewer line easements, prior to recording.  A copy of the recorded 
document shall also be provided to the District, after final recording.  

 
(G) Cross Connection Certification 

 
All backflow prevention devices shall be installed prior to final inspection 

and a Backflow Prevention Assembly Test Report for each device must be 
submitted to the District prior to Final Acceptance of and service to the project.  
The test report may be on the District's standard form, which is available at the 
District offices, or on a form similar to the form provided in the Forms section of 
this Agreement. 

 
Prior to the lapse of the one year maintenance period and release of the 

Maintenance Guarantee, the Developer is required to have all backflow prevention 
devices retested, certified and a Backflow Prevention Assembly Test Report 
submitted to the District.  Thereafter, on an annual basis, the Owner of the property 
is required to have the backflow prevention devices retested, certified and a test 
report submitted to the District. 
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14. Warranties of Developer 
 
The Bill of Sale to be provided by the Developer to the District shall contain the 

following warranties with the District as beneficiary: 
 
(A) Developer is the owner of the property, the same is free and clear of all 
encumbrances and Developer has good right and authority to transfer title thereto 
to the District and will defend the title of the District against the claims of all third 
parties claiming to own the same or claiming any interest therein or encumbrance 
thereon; and 
 
(B) The water system and/or sewer system extension(s) is/are in proper working 
condition, order and repair, and is/are adequate and fit for the intended purpose of 
use as a water system and/or sewer system and as an integral part of the water 
supply and distribution system of the District and/or as an integral part of the sewer 
collection system of the District; and 
 
(C) For a period of two years from the date of Final Acceptance of the 
extension(s) by the District, the extension(s) and all parts thereof shall remain in 
proper working condition, order and repair, and Developer shall repair or replace, 
at Developers expense, any work or material which may prove to be defective 
during the period of the warranty. 
 
In addition, Developer shall obtain warranties and guaranties from its 

subcontractor(s) and/or supplier(s) where such Warranties or guaranties are required by the 
District.  When corrections of defects occurring within the warranty period are made, Developer 
shall further warrant corrected work for two years after acceptance of the corrected work by the 
District. 

 
15. Procedure for Acceptance 

 
Acceptance of title to the extension(s) will be made by motion and resolution of the 

Board of Commissioners of the District.  Prior to such acceptance, an executed Bill of Sale in a 
form approved by the District and containing the warranties required by this Agreement shall be 
executed by the Developer and any additional owners and delivered to the District. 

 
16. Effect of Acceptance 

Acceptance by District shall cause the extension(s) to be subject to the control, use 
and operation of the District and all regulations and conditions of service and service charges as 
the District determines to be reasonable and proper. 

 
17. Provision of Service 

The Developer will be required to provide the District with a copy of any recorded 
documents which indicate the final subdivisions, easements, rights-of-way or legal descriptions of 
the real property described in this Agreement.  This shall include but not be limited to Plat 
Certificates, Final Short Plat maps or Record of Surveys.   

 
Water and/or sewer service will be provided to individual users upon receipt of a 

completed application and payment of any fees, such as Regional Facility Connection Charges, 
meter drop fees and/or side sewer inspection fees, owing for such service, as required by District 
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policies and resolutions.  If sewer service is available to the property, and there is no pre-existing 
alternate source of sewage disposal, connection to the sewer service may be required at the time 
water service is provided. 

 
18. Phased Construction 

The extension(s) may be constructed in phases with prior District approval and as 
further conditioned by the District.  Acceptance may also be on a phased basis when all 
requirements have been met.  There will be no conditional acceptance or acceptance for use and 
operation.  

 
If phased construction is requested by Developer prior to design review, the 

Developer shall enter into a new, additional Developer Extension Agreement for each additional 
phase, and the scope of the original Developer Extension Agreement shall be revised to reflect the 
initial phase.  The District reserves the right to refuse the phased construction request if necessary 
portions of the water and/or sewer system would be eliminated by the separation.  Separate and 
distinct plan sets will be required for each Developer Extension Agreement. All fees and charges 
required for each individual Developer Extension Agreement will be assessed and paid in full. 

 
If phased construction is requested after design review has commenced, but prior 

to construction, the Developer shall enter into a new the Developer Extension Agreement for each 
additional phase, and shall submit new plans for original Developer Extension Agreement that 
reflect the revised initial phase. The District reserves the right to refuse the phased construction 
request if necessary portions of the water and/or sewer system would be eliminated by the 
separation. Separate and distinct plan sets will be required for each Developer Extension 
Agreement. All fees and charges required for each individual Developer Extension Agreement will 
be assessed and paid in full, and any additional costs for re-reviewing plans previously started will 
be assessed. 

 
Phased construction requests following District approval of the plans will not be 

allowed.  
 
However, requests for phased acceptance of the water and sewer improvements will 

be considered in cases where the water and sewer improvements have been completed except for 
adjustment for final lift of asphalt. These requests will be considered on a case by case basis. The 
minimum following conditions must be in place prior to District consideration of the request. 

 
a. Asphalt treated base (ATB) is placed. 
b. Punchlist is completed except for final asphalt lift. 
c. Developer provides all paperwork necessary for District acceptance of the 

Developer Extension Agreement. 
d. Developer pays all final fees. 
e. Developer executes Agreement for System Use Prior to Final Lift of 

Asphalt, including payment of all associated fees. 
 

For phased acceptance prior to placement of the final lift of asphalt, the Developer 
shall enter into an Agreement for Water/Sewer Facilities System Use Prior to Final Asphalt Lift 
with the District, a copy of which is contained herein. 
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19. Use and Operation of System Prior to Final Acceptance 

The District shall have the right to take possession of and use any completed or 
partially completed portions of the work although the time may not have expired for completing 
the entire work, and this shall not be deemed acceptance of any of the work.  However, the District 
is not obligated to supply service to the Developer's property until all work is completed and 
accepted by the District. 

 
20. Limitation of Period of Acceptance 

The extension(s) shall be completed and accepted within eighteen (18) months of 
the approval of construction plans by the District.  If the extension(s) is/are not completed and 
accepted within the eighteen (18) month period, then this Agreement and all of the Developer's 
rights herein may be terminated by the District.  In the event the Agreement terminates, the District 
shall have the option, in its sole discretion, to allow the Developer an extension on the existing 
agreement or to require the Developer to make a new application for extension agreement to the 
District.  If the District decides to allow the Developer an extension of the existing agreement, the 
existing agreement shall then be subject to any new or amended resolutions or policies which have 
taken affect since the initial execution of the agreement.  Any such new agreement entered into 
between the District and the Developer pursuant to a new application shall be subject to any new 
or amended resolutions or policies which have taken affect since the execution of the terminated 
agreement. 

 
21. Inspection/Corrections of Defects Occurring Within Maintenance Period 

When defects in the extension(s) are discovered within the maintenance period, 
Developer shall start work to remedy any such defects within seven (7) days of notice by the 
District and shall complete such work within thirty (30) days of beginning remedial work.  Failure 
to commence such correction or replacement within seven days will result in the District notifying 
the Developer’s bonding company of the Developer’s failure to complete the required construction 
and giving the bonding company 30 days to complete the required correction or replacement. If 
not so commenced within the above-stated time period, or in an emergency as determined by the 
District at its sole discretion, when damage may result from delay, such correction or replacement 
may be made by the District, or by a contractor hired by the District, at the expense of the 
Developer.   

 
In emergencies, which shall be determined by the District at its sole discretion, 

where damages may result from delay and where loss of service may result, corrections may be 
made by the District upon discovery, in which case the cost thereof shall be borne by the 
Developer.  In the event the Developer does not commence and/or accomplish corrections within 
the time specified, the work may be accomplished by the District, or by a contractor hired by the 
District, at its option, and the cost thereof shall be paid by the Developer. 

 
Developer shall be responsible for any expenses incurred by the District resulting 

from defects in the Developer's work, including actual damages, costs of materials and labor 
expended by the District in making repairs and the cost of engineering, inspections and supervision 
by the District. 

 
22. Cleaning of Sewer System Within Maintenance Period 

Twenty-three months after acceptance of the extension(s) by the District, the 
Developer shall have the sewer system jetted completely, prior to the District’s Maintenance 
Period inspection. The Developer shall arrange with the District to have a District representative 
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observe the jetting operation. All debris and jetting water shall be removed (vactored) from the 
sewer system and disposed of properly. The District may, at its sole discretion, allow the decant 
water from the vactor truck to be disposed of at specific locations within the District, but only in 
the presence of a District representative. 
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APPROVAL OF THIS APPLICATION BY THE DISTRICT CONSTITUTES A 
CONTRACT WITH THE DEVELOPER APPLICANT, THE TERMS OF WHICH ARE EACH 
PARAGRAPH OF THIS MANUAL, THE DISTRICT'S MATERIALS, CONSTRUCTION AND 
STANDARD DETAILS SPECIFICATIONS SHEETS, THE EXTENSION(S) DESIGN DRAWINGS 
APPROVED BY THE DISTRICT AND APPLICABLE DISTRICT POLICIES, RESOLUTIONS AND 
PROCEDURES.  

 
DEVELOPER,   ,  
a   corporation,   partnership,   limited liability company (LLC),   joint venture, 
     sole proprietorship. 
 
NOTE: 1. If the Developer is a corporation, this Agreement must be executed by its duly authorized 

representative and the Developer hereby warrants same. 
 2. If the Developer is a partnership, at least one of the general partners must sign this Agreement 

and indicate his/her capacity as such. 
 
By    ("Developer") 
 
      
   (Print or type name) 
 
   Its   
   (Print or type position held) 
 
STATE OF WASHINGTON  ) 
    )  ss. 
COUNTY OF KING   )  

I certify that I know or have satisfactory evidence that _______________________ signed this 
instrument and acknowledged it to be ________ free and voluntary act for the uses and purposes mentioned 
in the instrument.  

Dated   
Signature of 
Notary Public  
Title   
My Appointment Expires   
 

STATE OF WASHINGTON  ) 
    )  ss. 
COUNTY OF KING   )  

I certify that I know or have satisfactory evidence that _______________________ signed this 
instrument, on oath stated that _____ was authorized to execute the instrument and acknowledged it as the 
___________________________ of _______________________ to be the free and voluntary act of such 
party for the uses and purposes mentioned in the instrument.  

Dated   
Signature of 
Notary Public  
Title   
My Appointment Expires   
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NOTE:  If the Developer is not the owner of the Real Property which is the subject of this 
Application for Developer Extension Agreement, such owner(s) hereby join in this Application and agree 
to be bound by its terms and conditions if such is approved by the District. 

 
 
OWNER(s),  , 

a   corporation,   partnership,   limited liability company (LLC),   joint venture, 
     sole proprietorship. 
 
NOTE: 1. If the Owner is a corporation, this Agreement must be executed by its duly authorized 

representative and the Developer hereby warrants same. 
 2. If the Owner is a partnership, at least one of the general partners must sign this Agreement and 

indicate his/her capacity as such. 
 
By    ("Owner") 
 
      
   (Print or type name) 
 
   Its   
   (Print or type position held) 
 
STATE OF WASHINGTON  ) 
    )  ss. 
COUNTY OF KING   )  

I certify that I know or have satisfactory evidence that _______________________ signed this 
instrument, on oath stated that _____ was authorized to execute the instrument and acknowledged it as the 
___________________________ of _______________________ to be the free and voluntary act of such 
party for the uses and purposes mentioned in the instrument.  

Dated   
Signature of 
Notary Public  
Title   
My Appointment Expires   

 
THE FOREGOING APPLICATION of    approved this 

  day of  ,  . 
 

SAMMAMISH PLATEAU WATER AND SEWER DISTRICT 
 
By   
   District Manager 
 
 
 
 
Resolution Number   
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Approval Block for Plans 
 
Easements  

Easement for Water Lines 
Easement for Sewer Lines with Access Road 

 
Additional District Standard Easements Are Available at www.spwsd.org 
Contact District for Applicable Easement(s) for Each Project 

 
Performance Guarantees 

Cash Performance and Pledge of Monies Agreement 
Performance Bond 
Sample Letter of Credit Form Acceptable to the District 

 
Materials and Equipment Submittal 
 
Certificate of Insurance including Endorsements (Sample) 
 
Acceptance by Property Owner of Restoration Improvements  
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Water 
Sewer 

 
Affidavit of No Liens  
 
Bill of Sale 

Bill of Sale - Water 
Bill of Sale - Sewer 

 
Maintenance Guarantee 

Maintenance Bond 
Cash Maintenance and Pledge of Monies Agreement 

 
System Use Prior to Final Lift of Asphalt 
 
Final Cost Summary 

Water Final Cost Summary 
Sewer Final Cost Summary 

 
Backflow Prevention Assembly Test Report 
 
Reimbursement Agreement for Water/Sewer Facilities 
 Waiver/Application Form 
 Reimbursement Agreement Process 
 Reimbursement Agreement 
 

http://www.spwsd.org/
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PART FOUR - DISTRICT STANDARD DETAILS AND NOTES 

 

The “District Technical Specifications” contain the District’s Standard Details in 8-1/2” x 11” 
format.  The District’s Standard Details are also shown on the District Standard Detail Drawings 
(22” x 34” format). 
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